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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018  

 

T1.1 : TENDER NOTICE AND INVITATION TO TENDER 

 

It is required that tenderers should have a minimum CIDB grading designation of 4EP or higher. 

 

The physical address for collection of tender documents is: Dipaleseng Local Municipality offices, Supply Chain Management 
Office, Balfour, 2410. 

 

Tender documents for the above project will be downloaded free on eTenders and the municipal website as from 04 
September 2018 and can be collected at Dipaleseng Local Municipality: Supply Chain Management Unit 

A non-refundable tender deposit of R 250.00 payable in cash is required on collection of the tender documents. 

Queries relating to the issue of these documents and administrative matters may be addressed to    Ms. N. Moela Tel 
No. +27 (0) 71 282 9446.  

A compulsory briefing session will take place at Dipaleseng Local Municipality Town Hall in Balfour on 07 September 
2018 at 09h00 AM. 

The closing date and time of tenders is 17 September 2018 at 12h00 PM 
Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accepted. 

Tenders may only be submitted on the tender documentation that is issued. 

 

A preferential point system shall apply whereby this contract will be allocated to a bidder in accordance with the 
Preferential Procurement Policy Framework Act, No 5 of 2000 and as defined in the conditions of bid in the bid 

document, read in conjunction with the Preferential Procurement Regulations, where 80 points will be allocated in respect 
of price and 20 points in respect of B-BBEE status level of contribution. 
 
 
The Dipaleseng Local Municipality does not bind itself to accept the lowest or any bid, or to disclose any reasons for their 
decision. The municipality further reserves the right to accept the whole or share the bid should it deem fit. 

 

Tenders, sealed and marked “PROJECT No.: DLM 04/2018:  APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF 
ELECTRIFICATION 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP” may be deposited in the tender box located at 
Dipaleseng Local Municipality main entrance, Balfour before or on the above mentioned closing date and time. 

 

 

……………………………………………………………… 

Ms. T.C. Mametja 

Acting Municipal Manager 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

T1.2 : TENDER DATA 

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the CIDB Standard 

for Uniformity in Construction Procurement (refer: www.cidb.co.za) and included as Appendix A in this 

document.   The Standard Conditions of Tender make several references to the Tender Data.  The Tender 
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the Standard 

Conditions of Tender.  Each item of data given below is cross-referenced to the clause in the Standard 
Conditions of Tender to which it mainly applies. 

Clause Wording 

F.1.1 The employer is Dipaleseng Local Municipality. 

F.1.2 The tender documents issued by the employer comprise: 

 PART T1 : TENDERING PROCEDURES 

 T1.1: Tender Notice and Invitation to Tender 

 T1.2: Tender Data 

 PART T2 : RETURNABLE DOCUMENTS 

 T2.1: List of Returnable Documents 

 T2.2: Returnable Schedules 

 PART C1: AGREEMENTS AND CONTRACT DATA 

 C1.1: Form of Offer and Acceptance 

 C1.2: Contract Data  

 C1.3: Form of Guarantee  

 C1.4: Adjudicator’s Agreement (if applicable) 

 PART C2 : PRICING DATA 

 C2.1: Pricing Instructions 

 C2.2: Bills of Quantities  

 

 

 
 

 
 

 
 

 

 
 

 
 

 

http://www.cidb.co.za/
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 PART C3 : SCOPE OF WORKS 

 C3 Scope of Work 

 C3.1 Description of the Works 

 C3.2 Engineering 

 C3.3 Procurement 

 C3.4 Construction 

 C3.5 Management 

 C3.6 Annexes 

 PART C4 : SITE INFORMATION  

 APPENDICES [List] 

F.1.4 The Employer’s agent is: Dipaleseng Local Municipality 

 Name: Mr. M. Mosese 

 The Directorate Technical Services 

Cnr Johnny Makoena Drive & Themba Shozi Street,  

 Address: Private Bag x 1005 Balfour 2410 

 Tel: 017 773 0055  Fax: 017 773 0169 

 E-mail:  mosesem@dipaleseng.com 

F.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders : 

 a) Availability of resources. 

 b) Availability of skills to manage and perform the contract – including staff which satisfy EPWP 

requirements (if applicable).  

 c) Previous experience on contracts of a similar value and nature. 

 d) Financial standing and capability. 

 (e)     Registered with ECA, and CIDB  

F.2.1 Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 

evaluation of submissions, in a contractor grading designation equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered  

for a EP class of construction work, are eligible to submit tenders. 

 Joint ventures are eligible to submit tenders provided that: 

 1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation in the EP class of construction work; 
and 

 3. the combined contractor grading designation calculated in 

 accordance with the Construction Industry Development Regulations is equal to or higher 
than a contractor grading designation determined in accordance with the sum tendered for 

a EP class of construction works. 

F.2.1 The following tenderers who are registered with the CIDB, or are capable of being so registered 

prior to the  evaluation of submissions,  are eligible to submit tenders: 

 a) contractors who have a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered for a EP Class of 

construction work, and  

mailto:mosesem@dipaleseng.com
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 b) contractors registered as potentially emerging contractors with the CIDB who are registered 
in one contractor grading designation lower than that required in terms of (1) above and 

who satisfy the following criteria : ...........................................** 

       Joint ventures are eligible to submit tenders provided that: 
 

 

 1. every member of the joint venture is registered with the CIDB; 

 2. the lead partner has a contractor grading designation in the EP class of construction work; 

and 

 3. the combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for a EP class of construction work, are 
eligible to submit tenders. 

  

  

  

F.2.1 Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 
evaluation of submissions, in a EP class of construction work, are eligible to submit tenders. 

F.2.7 The arrangements for a compulsory Breifing session are: 

 Location: Dipaleseng Municipal Town Hall 

 Date:  September 2018 

 Starting time: 09h00 AM 

 Confirmation of attendance to be notified at least one full working day in advance to: 

 Name:  Mr. T.S. Zulu 

 Tel: 073 096 9222 

 Fax: 086 609 5995 

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 (nil) 

copies. 

 

 
 

 

 
 

 
 

 
  

 

F.2.13.5 
F.2.15.1 

The Employer’s address for delivery of tender offers and identification details to be shown on 
each tender offer package are: 

 Location of tender box:  DIPALESENG LOCAL MUNICIPALITY 

 Physical address:   Cnr Johnny Mokoena and Themba Shozi 

 Identification details:  “DLM 04/2018: APPOINTMENT OF A CONTRACTOR FOR 

CONSTRUCTION OF ELECTRIFICATION  OF 300(HH) HOUSEHOLDS AT 
RIDGE VIEW TOWNSHIP” 

 Postal address:  DIPALESENG LOCAL MUNICIPALITY 
 Private Bag X 1005 Balfour 2410 

F.2.13 / 

F.3.5 

A two-envelope procedure will not be followed. 
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F.2.15 The closing time for submission of tender offers is stated in page 05 of this tender document.  

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

F.2.16 The tender offer validity period is 90 calendar days. 

F2.17 The tenderer shall, when requested by the Employer to do so, submit the names of all 

management and supervisory staff that will be employed to supervise the labour-intensive 

portion of the works together with satisfactory evidence that such staff members satisfy the 
eligibility requirements.  

F.2.18 Access shall be provided for the following inspections, tests and analysis:  ................................  

  

  

 Access shall be provided for inspections, test and analysis by prior arrangement with the 

Employer or Engineer. 

F.2.19 The tenderer is required to submit the following certificates with his tender: 

 1.either a Certificate of Contractor Registration issued by the Construction Industry   
Development Board OR a copy of the Application Form for registration in terms of the    

Construction Industry Development Board Act (Form F006) and an original valid Tax Clearance  
Certificate issued by the South African Revenue Services. 

 2.     Registration with ECA. 

 4. a certificate certifying that the enterprise has no undisputed commitments to a municipality 

or other service provider in respect of which payment is overdue by more than 30 days (if 

greater than R10 million incl. VAT);  

 5. particulars of any contracts awarded by an organ of state during the last five years including 

particulars of any material non-compliance or dispute concerning their execution over this 
period (if >R10 000 incl. VAT) 

  

F2.20 The time and location for opening of the tender offers are in accordance with F.2.15 

F.3.11 The procedure for the evaluation for responsive tenders is Method 1. 

  

 

 
 

 

 
 

 
 

 

F.3.11 The procedure for the evaluation of responsive tenders is Method 2. 

 a)  Scoring financial offer: 

 The financial offer will be scored using Formula 1 (Option 1) where the value of W1 is: 

 1) 90 where the financial value inclusive of VAT of all responsive tenders received have a 

value in excess of R 50,000,000 or 

 2) 80 where the financial value inclusive of VAT of one or more responsive tender offers 
equals or is less than R 50,000,000.   

 Tenderers are advised to study Appendix B: DIPALESENG LOCAL MUNICIPALITY– SUPPLY CHAIN 
MANAGEMENT PROCUREMENT POLICY  when completing Schedule and claiming points. 

F.3.13.1 Tender offers will only be accepted on condition that : 
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 a) If any pages have been removed from the bid document, and have therefore not been submitted, 
or a copy of the original bid document has been submitted. 

b) Scratching out, writing over or painting out rates, without initialling next to the amended rates or 
information, affecting the evaluation of the bid 

 c) The use of correction fluid (i.e. tippex) or any erasable ink, eg. Pencil. 

d) Non-attendance of mandatory/compulsory briefing session 

e) All Bid docume’nts/pages has not been properly signed by a party having the authority to do so, 
according to the example of “Authority for Signatory”  

f) No authority for signatory submitted – See example, where it is stated that a duly signed and 
dated original or certified copy of the company’s relevant resolution (for each specific bid) of 
their members or their board of directors, must be submitted. 

g) the tenderer is registered with the Construction Industry Development Board in grading 
of 4EP or Higher 

h) The bidder attempts to influence, or has in fact influenced the evaluation and/or awarding of the 
contract 

i) the tenderer or any of its directors is not listed in the Register of Tender Defaulters in 

terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector; and 

 j) the tenderer or any of its directors is not listed in the Register of Tender Defaulters in terms 

of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector; and 

 k) the tenderer has not:  

 i) abused the Employer’s Supply Chain Management System; or 

 ii) failed to perform on any previous contract and has been given a written notice to this 
effect; and 

 l) If bidder is not registered with Central Supplier Database at www.csd.gov.za  

m) The bid has been submitted either in the wrong bid box or after the relevant closing date and 
time 

n) If any municipal rates and taxes or municipal service charges owed by the bidder or any of its 
directors to the municipality, or to any other municipality or municipal entity, are in arrears for 
more than three months. 

o) Bid offers will be rejected if the bidder or any of his directors is listed on the Register of Bid 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector. 

p) Bid offers will be rejected if the bidder has abused the CoM’s Supply Chain Management System 

and failed to perform on any previous contract and has been given a written notice 
to this effect. 

q) Failure to attach a copy of a valid signed Joint Venture/Consortium agreement (if applicable) to 
the bid document 

r)  

s) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 

interest which may impact on the tenderer’s ability to perform the contract in the 
best interests of the employer or potentially comprise the tender process. 

F.3.18 The number of paper copies of the signed contract to be provided by the Employer is ONE (1). 

 

 
 

 
 

http://www.csd.gov.za/
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

T2.1 : LIST OF RETURNABLE DOCUMENTS 

The following documents are to be completed and returned as they constitute the tender.  Whilst many of the 
returnables are required for the purpose of evaluating the tenders, some will form part of the subsequent 

contract, as they form the basis of the tender offer.  For this reason, it is very important that tenderers return 
all information requested. 

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES 

(included hereafter for completion) 

Schedule : 1A Compulsory Enterprise Questionnaire 

Schedule : 1B Authority of Signatory 

Schedule : 1C Certificate of Authority for Joint Ventures (if applicable) 

Schedule : 1D Record of Addenda to Tender Documents 

Schedule : 1E Personnel Schedule (if applicable) 

Schedule : 1F Schedule of Plant and Equipment available for the Contract 

Schedule : 1G Schedule of Work satisfactorily carried out by the Tenderer 

Schedule : 1H Schedule of Proposed Subcontractors 

Schedule : 1I Certificate of Attendance at Briefing session 

Schedule : 1J Proposed Amendments and Qualifications 

Schedule : 1K Preferential Procurement Schedule 

 [Add other schedules as required] 

2. OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 

Schedule : 2A Certificate of Contractor Registration issued by the CIDB 

Schedule : 2B Proof of Authority of Signatory 

Schedule : 2C Original Valid Tax Clearance Certificate  
 

Schedule : 2D Joint Venture Agreement, if applicable 

Schedule : 2E 
Proof of registration for regional levies if preference is claimed for being registered in the 
DIPALESENG LOCAL MUNICIPALITY. 

Schedule : 2F Audited financials for the past three years or since the establishment of the enterprise, if 
required by law to produce annual financial statements (if >R10 000 incl. VAT);  
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Schedule : 2G A certificate certifying that the enterprise has no undisputed commitments to a municipality 

or other service provider in respect of which payment is overdue by more than 30 days (if 
>R10 000 incl. VAT);  

Schedule : 2H Particulars of any contracts awarded by an organ of state during the last five years including 

particulars of any material non-compliance or dispute concerning their execution over this 
period (if >R10 000 incl. VAT);   

Schedule : 2I A statement indicating whether any portion of the goods or services are expected to be 
sourced from outside the Republic, and, if so, what portion and whether any portion or 

payment from the municipality or municipal entity is expected to be transferred out of the 

Republic (if >R10 000 incl. VAT). 

3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT 

(to be attached with submission) 

  

4. OTHER SCHEDULES AND AFFIDAVITS THAT WILL BE INCORPORATED INTO THE 
CONTRACT (included hereafter for completion) 

C1.1 :  The offer portion of the Form of Offer and Acceptance 

C1.2 :  Contract Data (Part 2) 

C2.2 :  Completed Bills of Quantities 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

 

SCHEDULE 1A:  COMPULSORY ENTERPRISE QUESTIONNAIRE 

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in 
respect of each partner must be completed and submitted. 

Section 1:  Name of enterprise:  ......................................................................................................................  

Section 2:  VAT registration number, if any:  ...................................................................................................  

Section 3: CIDB registration number, if any:  .................................................................................................  

Section 4: Particulars of sole proprietors and partners in partnerships 

 

 Name* Identity number* Personal income tax 
number* 

 

     

     

     

 * Complete only if sole proprietor or partnership and attach separate page if more than 3 partners  

Section 5:    Particulars of companies and close corporations 

Company registration number  .................................................................................................................................  

Close corporation number  .......................................................................................................................................  

Tax reference number  ............................................................................................................................................  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 
12 months in the service of any of the following: 

  a member of any municipal council 
 a member of any provincial legislature 
 a member of the National Assembly or the National 

Council of Province 

 an employee of any provincial department, national 
or provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

 

  a member of the board of directors of any municipal 
entity 

 a member of an accounting authority of any national 
or provincial public entity 

 

  an official of any municipality or municipal entity  an employee of Parliament or a provincial legislature  
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If any of the above boxes are marked, disclose the following: (insert separate page if necessary) 

 
Name of sole proprietor, partner, 

director, manager, principal 
shareholder or stakeholder 

Name of institution, public office, 
board or organ of state and 

position held 

Status of service 
(tick appropriate column) 

 

 
current 

Within last 
12 months 

 

      

      

* Insert separate page if necessary 

 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or 
has been within the last 12 months been in the service of any of the following: 

 
  a member of any municipal council 

 a member of any provincial legislature 
 a member of the National Assembly or the National 

Council of Province 

 an employee of any provincial department, national 
or provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

 

  a member of the board of directors of any municipal 
entity 

 a member of an accounting authority of any national 
or provincial public entity 

 

  an official of any municipality or municipal entity  an employee of Parliament or a provincial legislature  

 

Name of spouse, child or parent 
Name of institution, public office, 

board or organ of state and 
position held 

Status of service 

(tick appropriate column) 

 

 
current 

Within last 
12 months 

 

      

      

      

* Insert separate page if necessary 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  Services that my / 
our tax matters are in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, 
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender 
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears,  has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of 
work that could cause or be interpreted as a conflict of interest; 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 
both true and correct. 

Signed  Date  

    

Name  Position  

    
Enterprise name  

 

* The schedule should be used where tenders are subject to the local Government: Municipal Finance 
Management Act                                                    
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 1B:  AUTHORITY OF SIGNATORY 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must complete the 

certificate set out below for the relevant category. 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close Corporation 

     

     

A.  Certificate for Company 

 I,  ........................................................................ , chairperson of the board of directors of  .. … 

 ............................................................................ , hereby confirm that by resolution of the 

board (copy attached) taken on  .........................  20…, Mr. /Ms  ............................................  

acting in the capacity of  ........................................ , was authorized to sign all documents in 

connection with this tender for contract ……………. and any contract resulting from it on behalf of 

the company. 

 As witnesses : 

1.   Chairman :  

2.   Date :  

 Tenderers must attach a copy of the Resolution of the Board - refer Schedule 2B. 

B.  Certificate for Partnership 

 We, the undersigned, being the key partners in the business trading as  .....................................  

 ............................................... hereby authorize Mr/Ms  ....... , ..................................................  

acting in the capacity of  ...........  ........................................... to sign all documents in connection 

with the tender for Contract  .....  ........................................... and any contract resulting from it 

on our behalf. 

 NAME ADDRESS SIGNATURE DATE 
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 NOTE : This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole. 

C.  Certificate for Joint Venture 

 We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorized Mr/Ms  

 ................................................ , authorized signatory of the company  .....................................  

 ................................................ , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer for Contract  .....................  and any contract resulting from it on 

our behalf. 

 This authorization is evidenced by the attached power of attorney signed by legally authorized 
signatories of all the partners to the Joint Venture. 

  

 
NAME OF FIRM ADDRESS 

AUTHORISING SIGNATURE, 
NAME & CAPACITY 

 Lead partner   

    

    

    

  

D.  Certificate for Sole Proprietor 

 I,  ............................................. hereby confirm that I am the sole owner of the business trading 

as  

 ................................................  

  

 As witnesses: 
1.   Signature : Sole owner :  

2.    Date :  

     

E.  Certificate for Close Corporation 

 We, the undersigned, being the key members in the business trading as  ....................................  

 ................................................................  hereby authorize Mr/Ms  .........................................  

acting in the capacity of  ............................ , to sign all documents in connection with the tender 

for Contract  ..............................................  and any contract resulting from it on our behalf. 

  

 NAME ADDRESS SIGNATURE DATE 
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 NOTE: This certificate is to be completed and signed by all of the key-partners upon who rests 

the direction of the affairs of the Partnership as a whole. 

 
 
 

APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 1C:  CERTIFICATE OF AUTHORITY FOR JOINT VENTURES (if applicable) 

This returnable schedule is to be completed by joint ventures. 

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize Mr/Ms  ..............  
………………………….., authorised signatory of the company, close corporation or partnership  ........................  

 ................................................................... , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer and any contract resulting from it on our behalf. 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 
Lead partner   
   

  Signature  

    

  Name  

    

  Designation  

    

   

   
  Signature  

    

  Name  

    

  Designation  

    

   

   

   
  Signature  

    

  Name  

    

  Designation  

    

   

 

NOTE: A copy of the Joint Venture Agreement showing clearly the percentage contribution of each 
partner to the Joint Venture shall be appended to this schedule. 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 1D: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer : 

No. Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

Signed  ........................................................  Date  ..............................................  

Name  ........................................................  Position  ..............................................  

Tenderer  .............................................................................................................................................  
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 1E:  PERSONNEL SCHEDULE 

 

Job Description Non-Local Local 

Contract Manager   

Site Agent   

Quantity Surveyor   

Surveyors   

General Foreman   

Foremen   

Community Officers   

Clerks   

Operators   

Bricklayers   

Learner Bricklayers   

Steel fixers   

Watchmen   

Gang Bosses   

Pipe Layers   

Labourers   

* Other   

* Other   

* Other   

*   To be filled in by Tenderer 

Signed  ........................................................  Date  ..............................................  

Name  ........................................................  Position 

  ......................................................             
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

                         SCHEDULE 1F:  SCHEDULE OF PLANT AND EQUIPMENT  
AVAILABLE FOR THE CONTRACT 

 

 The following are lists of major items of relevant equipment that I/we presently own or lease and will 

have available for this contract or will acquire or hire for this contract if my/our tender is accepted. 

 

 (a) Details of major equipment that is owned by and immediately available for this contract.  

 Quantity Description, Size, Capacity, etc  

    

    

    

    

    

    

Attach additional pages if more space is required. 

 (b) Details of major equipment that will be hired, or acquired for this contract if my/our tender is 
acceptable. 

 Quantity Description, Size, Capacity, etc  

    

    

    

    

    

Attach additional pages if more space is required. 

Signed  ........................................................  Date  ..............................................  

Name  ........................................................  Position  ..............................................  
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Tenderer  ................................................................        

 

 

 

APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

 

SCHEDULE 1G:  SCHEDULE OF WORK SATISFACTORILY  
CARRIED OUT BY THE TENDERER 

 

The following is a statement of similar work successfully executed by myself/ourselves: 

 
Employer, contact person 

and telephone number 
Description of Contract 

Value of Work  
Inclusive of VAT 

(Rand) 

Date 
Completed 
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Signed  ........................................................  Date  ..............................................  

Name  ........................................................  Position  ..............................................  
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 APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 1H:  SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

We notify you that it is our intention to employ the following Subcontractors to work on this contract. 
If we are awarded the contract we agree that this notification does not change the requirement for us to 

submit the names of proposed Subcontractors in accordance with requirements in the contract for such 
appointments.  If there are no such requirements in the contract, then your written acceptance of this list 

shall be binding between us 

We confirm that all subcontractors who are contracted to SUPPLY, INSTALLATION,TESTING AND 
COMMISSIONING OF ELECTRICAL INFRASTRUCTURE TO RETICULATE 300 RDP HOUSES AT RIDGEVIEW 

TOWNSHIP IN DIPALESENG LOCAL MUNICIPALITY are registered on ECA.  

No. Name and Address of 
Proposed Subcontractor 

Nature and Extent of Work 
Previous Experience with 

Subcontractor 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

Signed  ........................................................  Date 
  ........................................................  

Name  ........................................................  Position  ..............................................  

Tenderer  .............................................................................................................................................  

 

 

 
 

 

 
 

 
 

 
 

 

 



26 
 

 

  

 

APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 1I:  CERTIFICATE OF ATTENDANCE AT BRIEFING SESSION 

This is to certify that  

 ...............................................................................................................................................  (Tenderer) 

of ............................................................................................................................................... (address) 

 ................................................................................................................................................................  

was represented by the person(s) named below at the compulsory Briefing session held for all tenderers at  .  

 ..........................................................  (location) on  ................................. (date), starting at  ...................  

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works and / 

or matters incidental to doing the work specified in the tender documents in order for us to take account of 

everything necessary when compiling our rates and prices included in the tender. 

Particulars of person(s) attending the meeting: 

Name  .......................................................  Signature   ............................................  

Capacity  .......................................................  

Name  .......................................................  Signature  ............................................  

Capacity  .......................................................  

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, namely: 

Name  .......................................................  Signature  ............................................  

Capacity  .......................................................  Date & Time  ............................................  
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 1J:  PROPOSED AMENDMENTS AND QUALIFICATIONS 

 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents 
in this Returnable Schedule.  Alternatively, a tenderer may state such deviations and qualifications in a 

covering letter to his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the 

Tender Data regarding the employer’s handling of material deviations and qualifications. 

Page Clause or Item Proposal 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

Signed  ........................................................  Date  ..............................................  

Name  ........................................................  Position  ..............................................  

Tenderer  ........................................................   
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 1K:  PREFERENTIAL PROCUREMENT SCHEDULE 

Tenderers who wish to claim preference points in terms of Clause 3.11 of the Tender Data must complete 
the schedule and sign the Declaration at the end of the schedule.  Failure on the part of the tenderer to fill 

in and/or to sign this schedule will be interpreted to mean that preference points are not claimed. 

A. POINTS FOR BBBEE 

Tenderers who wish to claim points for this goal must complete the attached scorecard. 

No points will be awarded if the total percentage score is less than 40 %. 

The 80/20 system for requirements with a Rand value not exceeding R50 000 000 (all applicable 
taxes included) 

Core 

component of 

BBBEE 
Indicators 

% 

Raw Score 

% 

Weighting 

%  

Score 

Direct Empowerment (Ownership and Control) 

Equity Ownership 

% owned by black persons  30  

% owned by black disabled 

persons 
 

5 
 

% owned by black women  10  

Management 

% black persons in 

executive management 
and/or executive board and 

board committees 

 

20 

 

Human Resources Department 

Employment 

Equity 

Weighted employment 

equity analysis (% of black 
people as a proportion of 

total workforce) 

 

5 

 

Skills 

Development 

Skills development 

expenditure as a proportion 

(%) of total payroll 

 

5 

 

Indirect Empowerment 

Preferential 

Procurement 

Procurement from black 

owned and empowered 

enterprises as a proportion 

(%)  of total procurement 

 

15 

 

Residual 

Local Content 
% local content in relation 

to the bid price 
 

10 
 

Total Score Out of 100 % 100  

NB:  The total score out of 100 % must be converted to a point out of a maximum of 20 points for BBBEE. 
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The 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

Core 

component of 
BBBEE 

Indicators 
% 

Raw Score 
% 

Weighting 
% 

Score 

Direct Empowerment (Ownership and Control) 

Equity Ownership 

% owned by black persons  20  

% owned by female persons  20  

% owned by youth  10  

Management 
% black persons in executive 
management and/or executive 

board and board committees 

 
0 

 

Functionality 

Detailed Track Record of 

Contractor’s ability with similar 
kind of projects 

 

20 

 

Financial Status 
Sound Financial Rating from a 
Banking Establishment or 

Audited Financial Statements 

 
0 

 

Availability of 
Equipment 

Demonstrate in a convincing 

manner the equipment 
available and that which will 

be sourced to carry out the 
implementation of the project 

 

10 

 

Enterprise 

Development 

Investment in enterprises, 
owned 100 % by black 

persons, as a proportion (%) 
of total assets 

 

10 

 

Enterprise 

Development 

(continue) 

% of profit shared by a black-
owned enterprise as a 

consortium or joint venture for 
this contract  

or 

% of this contract that will be 

sub-contracted to a black-
owned enterprise 

 

0 

 

Residual 

Local Content 
% local content in relation to 
the bid price 

 
10 

 

Total Score Out of 100 % 100  

NB: The total score out of 100 % must be converted to a point out of a maximum of 10 points for BBBEE. 
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POINTS FOR LOCAL TENDERERS 

B.1 Points Claimed 

Points will be awarded as follows: 

Tenderers operating from the jurisdiction of DIPALESENG LOCAL MUNICIPALITY may claim 5 (50)  

 

Points claimed: = …………………….. 

The claim/award of points will be based on the information furnished in Section B2. 

B.2 Declaration with regard to Locality 

State full particulars of locality of enterprise as well as that of Head Office: 

B.2.1 Address of head office of enterprise: Physical:  

Postal: 

 ............................................................................................................................... 
 ...............................................................................................................................  

 

 ...............................................................................................................................  

Telephone:   .............................................................  Fax: 

 .............................................................  

RSC levy payer’s registration 

number:
 ...............................................................................................................................  

NB: A Valid Levy Registration Certificate must be attached - refer Schedule 2E 

B.2.2 Address of local enterprise within DIPALESENG LOCAL MUNICIPALITY:  

Physical: 

 .................................................................................................................................................  

Postal: 
 ............................................................................................................................... 

 ...............................................................................................................................  

 

 ...............................................................................................................................  

Telephone:   .............................................................  Fax: 

 .............................................................  

RSC levy payers registration 
number:

 ...............................................................................................................................  

B.2.3 Address of local enterprise within ……………………..Municipality:  

Physical: 
 .................................................................................................................................................  
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Postal: 

 ............................................................................................................................... 
 ...............................................................................................................................  

 
 ...............................................................................................................................  

Telephone:   .............................................................  Fax: 

 .............................................................  

RSC levy payer’s registration 

number:

 ...............................................................................................................................  

Failure by the Tenderer to provide the information in Section B2 will result in no preference points 
being awarded for this category. 
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C. DECLARATION 

I/we, the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm 
certify that points claimed, based on the equity ownership, indicated in paragraph 8 of the 

foregoing certificate, qualifies the firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct. 
ii) In the event of a contract being awarded as a result of points claimed, the contractor may be 

required to furnish documentary proof to the satisfaction of the employer that the claims are 
correct.  

iii) If the claims are found to be incorrect, the employer may, in addition to any other remedy it 

may have - 
 

a) recover costs, losses or damages it has incurred or suffered as a result of that person’s 
conduct; and 

b) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 
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1.     

WITNESSES   
   

  SIGNATURE (S) OF TENDERER(S) 

 

2.     

WITNESSES   

  DATE:  

   

  ADDRESS  
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 2A:  CERTIFICATE OF CONTRACTOR REGISTRATION  
ISSUED BY THE CIDB 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

 

SCHEDULE 2B:  PROOF OF AUTHORITY OF SIGNATORY 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 2C:  ORIGINAL VALID TAX CLEARANCE CERTIFICATE /  
APPLICATION FOR TAX CLEARANCE 

The tenderer must attach to this page an original Tax Clearance Certificate from the South African Revenue 
Services in respect of his/her company, close corporation or partnership.  In the case of a joint venture 

between two or more firms, the tenderer shall attach an original/copy of the Tax Clearance Certificate for each 
of the joint venture partners. 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

 

SCHEDULE 2D:  JOINT VENTURE AGREEMENT (Only if applicable) 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 

OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 2E:  MUNICIPAL LEVY PAYMENT  

 

The tenderer must attach to this page proof of registration with the Municipalities (local and/or district) as a 

payer of municipal levies. 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 2F:  AUDITED FINANCIALS FOR THE PAST THREE YEARS  

 

[ONLY IF AVAILABLE] 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 2G:  A CERTIFICATE CERTIFYING THAT THE ENTERPRISE  
HAS NO UNDISPUTED COMMITMENTS  

 

[ONLY IF APPLICABLE] 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 2H:  PARTICULARS OF ANY CONTRACTS AWARDED BY  
AN ORGAN OF STATE DURING THE LAST FIVE YEARS 

 

[ONLY IF AVAILABLE] 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

SCHEDULE 2I:  A STATEMENT INDICATING WHETHER ANY PORTION OF  
THE GOODS OR SERVICES ARE EXPECTED TO BE SOURCED  
FROM OUTSIDE THE REPUBLIC 

 

[ONLY IF APPLICABLE] 

 

 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 

 
 



45 
 

 

  

 

 
 

 

 
 

 
 

 

 
 
 

 

 

APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

 

EVALUATION OF BID OFFERS 

 

Step 1: 
 

Bidders will firstly be evaluated on their responsiveness as follows: 

 
A bid not complying with the peremptory requirements stated hereunder will be regarded as not being an 

“Acceptable bid”, and as such will be rejected. 
 

“Acceptable bid” means any bid which, in all respects, complies with the conditions of bid and specifications as 

set out in the bid documents, including conditions as specified in the Preferential Procurement Policy Framework 
Act (Act 5 of 2000) and related legislation as published in Government Gazette number 22549, dated 10 August 

2001, in terms of which provision is made for this policy. 
 

1. If a tax clearance certificate or copy thereof (or in the case of a joint venture, of all the partners in the 
joint venture) has not been submitted with the bid document on closing date of the bid. 

2. If any pages have been removed from the bid document, and have therefore not been submitted, or a 

copy of the original bid document has been submitted. 

3. Failure to complete the schedule of quantities as required, i.e only lump sums provided. 

4. Scratching out, writing over or painting out rates, without initialling next to the amended rates or 
information, affecting the evaluation of the bid. 

5. The use of correction fluid (i.e. tippex) or any erasable ink, eg. pencil. 

6. Non-attendance of mandatory/compulsory briefing session 

7. The Bid has not been properly signed by a party having the authority to do so, according to the example 

of “Authority for Signatory”  

8. No authority for signatory submitted – See example, where it is stated that a duly signed and dated 

original or certified copy of the company’s relevant resolution (for each specific bid) of their members 

or their board of directors, must be submitted. 

9. The bidder attempts to influence, or has in fact influenced the evaluation and/or awarding of the 

contract 

10. The bid has been submitted either in the wrong bid box or after the relevant closing date and time 
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11. If any municipal rates and taxes or municipal service charges owed by the bidder or any of its directors 

to the municipality, or to any other municipality or municipal entity, are in arrears for more than three 
months.  

12. The accounting officer must ensure that irrespective of the procurement process followed, no award 

may be given to a person – 

a) who is in the service of the state, or; 

b) if that person is not a natural person, of which any director, manager, principal shareholder or 
stakeholder, is a person in the service of the state; or; 

c) who is an advisor or consultant contracted with the municipality in respect of contract that 

would cause a conflict of interest. 

 

13. Failure to provide: 

a) Proof of CIDB registration of grading 4EP or Higher 

14. Bid offers will be rejected if the bidder or any of his directors is listed on the Register of Bid Defaulters 
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 

doing business with the public sector. 

15. Bid offers will be rejected if the bidder has abused DLM Supply Chain Management System. 

16. Failure to attach a copy of a valid signed Joint Venture/Consortium agreement (if applicable) to the bid 

document. 

17. Form of offer not completed and signed by the authorised signatory. 
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Step 2: 

 
The following is the criteria that the Bidders will be evaluated for Functionality: 

According to the MFMA Circular No. 53 of the Municipal Finance Act No. 56 of 2003, Bidders will also be 

evaluated on Functionality. The minimum Score for functionality is 70%, 70 points out of 100. 
 
 
Table 1: Experience of Firm/s    (Maximum Points obtainable 40) 

 

Note: Proof of experience should be compiled in the form of the table indicated Section 4.2 of this document. 
Please attach proof of certified (Not OLDER than 3 Months) appointment Letters and Completion Certificates 

i.e from your firm or contractors who completed the works under your supervision. Failure to provide both 
appointment letters/work order plus completion certificate, will results in zero points. 

 
Similar projects means Electrical construction projects that involves: 

i. Electrification Project 

ii. New or Upgrade of High Voltage Substation or Switching Station 
iii. New or upgrade of 11–132 KV High Voltage Power Line 

 

Evaluation 
Criteria Minimum  Required  

Points 
obtainable 

Points 
Claimed 

Points obtainable 40  

1. Construction Work   

Construction 

Completed similar Project of value R 4 mil and 
above 
 
Project Description: 
 
……………………………………………………. 

 

 
 

10 

 

Construction 

Completed similar Project of value R 4 mil and 
above 
 
Project Description: 
 
……………………………………………………. 

 10 

 

Construction 

Completed similar Project of value R 4 mil and 
above 
 
Project Description: 
 
……………………………………………………. 

 10 

 

Construction 

Completed similar Project of value R 4 mil and 
above 
 
Project Description: 
 
……………………………………………………. 

 10 

 

   

Total 40  

 

 
 
 

 

 

 

 

 



49 
 

 

  

   

Table 2: Plant and Equipment             (Maximum Points obtainable 20) 

Evaluation 
Criteria Minimum  Required 

Elimination 
Factor 

Points 
obtainable 

Points 
Claimed 

Plant & equipment 

Load & Transport Truck (max 08 Ton) with hi-up 
 

 
10  

Cherry Picker Truck 
 

 5 
 

Drilling truck (1 Ton)  5  

 
1 Ton LDV 

 5 
 

Total 25  

Note: Proof (E Natis) must be provided that equipment is owned by your company (full point) or Leased (half point).   

A special condition is that on appointment, it will be required that it must be proven that all the necessary technical 
equipment are available. 

 

Table 3: Financial References                                  (Maximum Points obtainable 10) 

  

Evaluation Criteria Evaluation Criteria 
Elimination 
Factor 

Points 
obtainable 

Points Claimed 

 
Company 
Financial 
References and 
Method 
Statements 

 

   

Audited Financial Statements (Not older 
than 2 Financial Years). 

 3  

Letter of intent for Guarantee. 
(Contractor) 

 2  

Total 5  

 
 

Table 4: Key Personnel                   (Maximum Points obtainable 30) 

Evaluation Criteria Minimum  Required 
Eliminatio
n Factor 

Points 
obtainable 

Points 
Claimed 

Maximum Points  30  

1. Construction Site Supervisor 
 
Name: ……………………………………………………………………. 

 

 

Years of experience 
after qualification 

(Note 1) 

A maximum two page CV summarizing 
employment History and relevant work 
experience. (minimum of 3 years electrical work 
experience on 420V (3 Phase) networks) 

No 

 
 

10 

 

Certified Certificate 
Electrician with Wireman’s Licence (Registered as 
an installation electrician).  

No 10 
 

Certified Certificate  ORHVS level 1-12 No 10 
 

   

Total 30  

Note 1: Certificates - Proof of all certificates in support of claims made above must be attached to this section.(5) 
 

 

 
SUMMARY: COMPETENCE ACHIEVEMENT SCHEDULE 
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NOTICE TO TENDERERS: Service providers are required to score a minimum total points of 70% (70 Points 
out of 100) on functionality only, in order to be considered for further evaluation. Failure to score the minimum 

specified percentage for functionality will render the bid to be non- responsive.  

 

 

 

Step 3: 

 

SUPPLY CHAIN POLICY USING 80/20 PREFERENCE POINT SYSTEM 

 

Note: In cases of joint venture submissions, a combined B-BBEE status will be used.   

 

 

 

 

 

 

 

 

DESCRIPTION 

 

Table number  
Maximum 
points to be 
allocated 

Points 
claimed by 
Tenderer 

Allocated 
points 

Experience of Firm/s  1 40   

Plant and Equipment 2 25   

Financial References 3 5   

Key Personnel 4 30   

TOTAL 100   

 

Description 

 

Maximum 
points to be 

allocated   

Points 
claimed by 

tenderer 

Allocated 
points 

P
ri

c
e

 

(8
0

 

p
o

in
ts

) Price 80   

Sub total 80   

B
-B

B
E

E
 

s
ta

tu
s
 

(2
0

 p
o

in
ts

) 

 

B-BBEE status level of contributor 20   

Sub total 20   

TOTAL 100   
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Form of Guarantee  

C1.4 Adjudicator’s Agreement (if applicable) 

C1.5 Safety Agreement 

 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 

 
  

 
 

 
 

 

 
 

 

APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PART C1 : AGREEMENT AND CONTRACT DATA 
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PROJECT NO.: DLM 04/2018 

C1.1 : FORM OF OFFER AND ACCEPTANCE  

1. OFFER 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 

procurement of: 

.............................................................................................................................................     The 

tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 

addenda thereto as listed in the tender schedules, and by submitting this offer has accepted the conditions of 
tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 

contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 

The offered total of the prices inclusive of Value-Added Tax is:  

............................................................................................................................................................... 

...............................................................................................................................................................

.........................................................................................................................Rand (in words); 

R............................................................... (in figures). 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 

and returning one copy of this document to the tenderer before the end of the period of validity stated in the 
tender data, whereupon the tenderer becomes the party named as the contractor in terms of the conditions 

of contract identified in the contract data. 

Signature(s)  .................................................   .....................................................  

Name(s)  .................................................   .....................................................  

Capacity  .................................................   .....................................................  

for the Tenderer ......................................................................................................................................  

 (Name and address of organization) 

Name and signature 

of witness  .................................................  Date  ..........................................  
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ACCEPTANCE 

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 
offer.  In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 

conditions of contract identified in the contract data.  Acceptance of the tenderer’s offer shall form an 

agreement between the employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 

 The terms of the contract are contained in 

Part C1 : Agreements and contract data (which includes this agreement) 

Part C2 : Pricing data 

Part C3 : Scope of work 

Part C4 : Site Information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto, as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the 

employer during this process of offer and acceptance, are contained in the schedule of deviations attached to 

and forming part of this agreement.  No amendments to or deviations from said documents are valid unless 
contained in this schedule. 

The tenderer shall, within two weeks after receiving a completed copy of this agreement including the schedule 
of deviation (if any), contact the employer’s agent (whose details are given in the contract data) to arrange 

the delivery of any bonds, guarantees, proof insurance and any other documentation to be provided in terms 

of the conditions of contract identified in the contract data.  Failure to fulfil any of the obligations in accordance 
with those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  

Unless the tenderer (now contractor), within five (5) working days of the date of such receipt, notifies the 
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 

constitute a binding contract between the parties.1 

                                                      
1 As an alternative the following wording may be used : 

Notwithstanding anything contained herein, this agreement comes into effect two (2) working days after the 
submission by the Employer of one fully completed original copy of this document, including the schedule of 
deviations (if any), to a courier-to-counter  delivery / counter-to-counter delivery / door-to-counter delivery / 
door-to-door delivery / courier service (delete that which is not applicable), provided that the Employer notifies 
the Tenderer of the tracking number within 24 hours of such submission.  Unless the tenderer (now contractor) 
within seven (7) working days of the date of such submission notifies the Employer in writing of any reason 
why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract 
between the parties. 
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Signature(s)  ...............................................   .....................................................  

Name(s)  ...............................................   .....................................................  

Capacity  ...............................................   .....................................................  

 
for the Employer  ...............................................  

 (Name and address of organization) 

Name and signature 

of witness  ...............................................  Date  ............................................  
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2. SCHEDULE OF DEVIATIONS 

Notes: 

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited to those 
permitted in terms of the conditions of tender. 

2. A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such letter, which constitutes 
a deviation as aforesaid, be the subject of agreements reached during the process of offer and acceptance, the outcome of such 
agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the tender 
documents, and which it is agreed by the Parties becomes an obligation of the contract, shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be incorporated 
into the final draft of the contract. 

1. Subject  ..........................................................................................................................................  

Details  ...........................................................................................................................................  

2. Subject  ..........................................................................................................................................  

Details  ...........................................................................................................................................  

3. Subject  ..........................................................................................................................................  

Details  ...........................................................................................................................................  

4. Subject  ..........................................................................................................................................  

Details  ...........................................................................................................................................  

5. Subject  ..........................................................................................................................................  

Details  ...........................................................................................................................................  

By the duly authorized representatives signing this schedule of deviations, the employer and the tenderer 

agree to and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 

confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer during 

this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

C1.2: CONTRACT DATA (PART 1) 

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015) published by 

the South African Institution of Civil Engineering (SAICE).  Copies of these conditions of contract may be 
obtained from the SAICE Tel no.: (0)11 805 5947. 

The General Conditions of Contract for Construction Works make several references to the Contract Data.  The 
Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and 

the General Conditions of Contract. 

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for 
Construction Works to which it mainly applies. 

PART 1 : DATA PROVIDED BY THE EMPLOYER 

Clause Description 

1.1.14 The Employer is the DIPALESENG LOCAL MUNICIPALITY 

1.2.2 The Employer’s address for receipt of communications and notices is : 

 Telephone:  (017) 773 0055         Facsimile: (017) 773 0169 

 Address (Postal) : Private Bag x 1004 

                         Balfour                                 

  2410 

  

1.1.15 The Engineer is Imisebe Engineering Technologies 

1.2.2 The Engineer’s address for receipt of communications and notices is : 

 Telephone : 073 096 9222    Facsimile: 086 609 5995  

 E-mail :  zuluts@gmail.com  

 Address (Postal) : P.O. Box 25410 Address (Physical): Suite 308 Belmont Villas – 

Samora Machel Drive – Nelspruit 

   Nelspruit 

   1200 

1.1.13 The time for completing the works is  06 MONTHS 

1.6 and 38 The special non working days are public holidays, Sundays and the year end break. 

These days will be excluded from time calculations.  

1.6 The year end break commences on 16 December and ends on 02 January. 
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2.3 The Engineer is required to obtain the specific approval of the Employer before executing 

any of the following functions or duties: 

 a) The issuing of a variation order in terms of Clause 36.2. 

 b) ……………………………….. 

4.5.2 Replace the term “Safety” with “Occupational Health and Safety”. 

7 The time to deliver the Deed of Guarantee is 14 days of the Commencement Date  

 The Form of Guarantee is to contain the wording of the document included in C1.3. 

 The liability of the Guarantee shall be for 10 % of the Tender Price.   

10 The Contractor shall commence executing the Works within 14 days of the 

Commencement Date.   

12.2 The Contractor shall deliver his programme of work within 14 days of the 

Commencement Date. 

35.1.1.2.2 The value of the materials supplied by the Employer to be included in the insurance sum 

is R0-00 (Nil). 

35.1.1.2.3 The amount to cover professional fees for repairing damage and loss to be included in 

the insurance sum is R0-00 (Nil). 

35.1.3 The limit of indemnity for the liability insurance required is R5 million. 

37.2.2.3 The percentage allowance to cover overhead charges for work executed on a day-work 

basis is ……………….  [The Contractor should state the overhead charges in Part 2, 
otherwise 25 %]. 

42.1 The Works shall be completed within 06 months 

 OR [choose one] 

 The Works shall be completed in the portions as set out in the Scope of Works. 

 Portion 1 within  ..............................................  

 Portion 2 within  ..............................................  

 The whole of the Works shall be complete within  ......................................................  

  ...............................................................................................................................  

 [The Contractor should state the time for completion in Part 2]. 

43.1  

  

 The penalty for failing to complete portion of the Works is R 3.75/R100 of 

contract value 

  

  

46.2 The value of the certificates issued shall be adjusted in accordance with the Contract 

Price Adjustment Schedule  with the following values: 

 The value of “x” is ……………[0,15] 
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 The values of the coefficients are : 

 a =  ...................... [0,25] 

 b =  ...................... [0,25] 

 c =  ...................... [0,40] 

 d =  ...................... [0,10] 

 The urban area nearest the Site is Siyathemba Location/Township. 

 The base month is  ................  

46.3 Price adjustments for variations in the costs of special materials are allowed.  Refer 

Contract Data (Part 2). 

49.1.5 The percentage advance on materials not yet built into the Permanent Works is 80 %. 

49.3 The percentage retention on the amounts due to the Contractor is 10 %. 

49.3 The limit of retention money is 5% [5 %] of the Contract Price.   
[A monetary value usually decided in conjunction with the limit of the liability for the 
guarantee as requested in terms of Clause 7.  For financially stronger contractors the 
liability for the guarantee is usually a higher percentage with the limit of retention at 

a lower amount.  Also see 51.5.3 below.] 

49.6 A Retention Money Guarantee is permitted.  Replace the term “Bank” with “Bank or 

Insurance Company” in Clauses 49.6.1 to 49.6.3. 

53.1 The Defects Liability Period is 12 months measured from the date of the Certificate of 

Completion.   

55.1.8 Replace subclause with: 

 The Contractor or anyone on his behalf or in his employ would pay, offer or offer as 

payment to any person in the employ of the Employer, or in the employ of the Engineer, 
a gratuity or reward or commission. 

Additional 

Conditions of 
Contract 

EXTENSION OF TIME FOR ABNORMAL RAINFALL (OPTION 1) 

Extensions of time in respect of clause 42 in respect of abnormal rainfall shall be 
calculated using the following formula for each calendar month or part thereof: 

 
V =   







 


X

RnRw
NnNw   

 Where: 
V = Extension of time in calendar days in respect of the calendar month under 

consideration. 
 Nw = Actual number of days during the calendar month on which a rainfall of 10 mm 

or more has been recorded. 

 Nn = Average number of days in the relevant calendar month , as derived from 
existing rainfall records, as stated in the Site Information, on which a rainfall of 

20 m or more has been recorded for the calendar month. 
 Rw = Actual average rainfall in mm recorded for the calendar month under 

consideration. 

 Rn = Average rainfall in mm for the calendar month as derived from existing rainfall 
records as stated in the Site Information. 
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 For purposes of the Contract Nn, Rn, X and Y shall have those values assigned to them 

in the Scope of Work. 

 If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to 
minus Nn. 

 The total extension of time shall be the algebraic sum of all monthly totals for the 

period under consideration, but if the total is negative the time for completion shall not 

be reduced due to subnormal rainfall. 

 Extensions of time for part of a month shall be calculated using pro rata values of Nn 

and Rn. 

 This formula does not take account flood damage which could cause further or 

concurrent delays and will be treated separately as far as extension of time is 
concerned. 

 The factor (Nw – Nn) shall be considered to represent a fair allowance for variations 

from the average in the number of days during which rainfall exceeds 10 mm. The 

factor (Rw-Rn) shall be considered to represent a fair allowance for variations from the 
average in the number of days during which the rainfall did not exceed 10 mm but wet 

conditions prevented or disrupted work. 

 For the purpose of applying the formula, accurate rain gauging shall be taken at a 

suitable point on the Site and the Contractor shall at his own expense , take all 
necessary precautions to ensure that rain gauges cannot be interfered with by 

unauthorized persons. 

  

Additional Clause EXTENSION OF TIME FOR ABNORMAL RAINFALL (OPTION 2) N/A for this 

contract 

 A delay caused by inclement weather conditions will be regarded as a delay only if, in the 

opinion of the engineer, all progress on an item or items of work on the critical path of 

the working programme of the contractor has been brought to a halt. Delays on working 
days only (based on a five-day working week) will be taken into account for the 

extension of time, but the contractor shall make provision in his programme of work for 
an expected delay of "n”” working days caused by normal rainy weather, for which he 

will not receive any extension of time, where “n” equals …… days.  Extension of time 

during working days will be granted to the degree to which actual delays, as defined 
above, exceed the number of "n" workings days as mentioned in the project 

specifications. 

  

Additional Clause MENTORING OF LEARNERS 

 Definition 

 Mentor means an experienced and trusted advisor appointed by the National 

Department of Public Works and tasked with the provision of assistance to the 
Learners and Learner Contracting Companies in the planning, execution and 

management of the on-site training projects. 

 Objectives of mentorship services 

 The National Department of Public Works’ objective in appointing a Mentor is to: 

 a) minimize the Public Body’s risk of the projects not being constructed to stated 

requirements, within budget and on time; 
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 b) provide access to project and commercial expertise that Learner Contracting 

Companies may lack during the execution of the three projects which form an integral 

part of the EPWP Contractor Learner-ship Programme outlined in the Scope of Work.  

 c) capacitate Leaner Contracting Companies to successfully complete their contracts with 

the Public Body and to work independently and profitably; and 

 d) identify learners who do not satisfy the requirements of the EPWP Learner-ship 
Programme and as such be removed from the programme. 

 Authority of mentors 

 The Mentor has no authority to relieve the Contractor or the Employer of any of his 

obligations under the Contract. 

 The following is included as a contract falls  under the EPWP programme 

 Payment for the labour-intensive component of the works 

 Payment for works identified in the Scope of Work as being labour-intensive shall only 

be made in accordance with the provisions of the Contract if the works are constructed 

strictly in accordance with the provisions of the scope of work. Any non-payment for 

such works shall not relieve the Contractor in any way from his obligations either in 
contract or in delict. 

 Applicable labour laws 

 The Ministerial Determination,  Special Public Works Programmes, issued in terms of 

the Basic Conditions of Employment Act of 1997by the Minister of Labour in 

Government Notice N° R63 of 25 January 2002, as reproduced below, shall apply to 
works described in the scope of work as being labour intensive and which are 

undertaken by unskilled or semi-skilled workers. 

 1. Introduction 

 1.1 This document contains the standard terms and conditions for workers employed 

in elementary occupations on a Special Public Works Programme (SPWP).  These 

terms and conditions do NOT apply to persons employed in the supervision and 
management of a SPWP. 

 1.2 In this document – 

 (a) “department” means any department of the State, implementing agent or 

contractor; 

 (b) “employer” means any department, implementing agency or contractor that 

hires workers to work in elementary occupations on a SPWP; 

 (c) “worker” means any person working in an elementary occupation on a SPWP; 

 (d) “elementary occupation” means any occupation involving unskilled or semi-

skilled work; 

 (e) “management” means any person employed by a department or implementing 

agency to administer or execute an SPWP; 

 (f) “task” means a fixed quantity of work; 

 (g) “task-based work” means work in which a worker is paid a fixed rate for 

performing a task; 

 (h) “task-rated worker” means a worker paid on the basis of the number of tasks 

completed; 
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 (i) “time-rated worker” means a worker paid on the basis of the length of time 

worked. 

 2. Terms of Work 

 2.1 Workers on a SPWP are employed on a temporary basis. 

 2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle 

on a SPWP 

 2.3 Employment on a SPWP does not qualify as employment as a contributor for the 

purposes of the Unemployment Insurance Act 30 of 1966. 

 3. Normal Hours of Work 

 3.1 An employer may not set tasks or hours of work that require a worker to work– 

 (a) more than forty hours in any week 

 (b) on more than five days in any week;  and 

 (c) for more than eight hours on any day. 

 3.2 An employer and worker may agree that a worker will work four days per week.  

The worker may then work up to ten hours per day. 

 3.3 A task-rated worker may not work more than a total of 55 hours in any week to 

complete the tasks allocated (based on a 40-hour week) to that worker. 

 4. Meal Breaks 

 4.1 A worker may not work for more than five hours without taking a meal break of 

at least thirty minutes duration. 

 4.2 An employer and worker may agree on longer meal breaks.   

 4.3 A worker may not work during a meal break.  However, an employer may require 

a worker to perform duties during a meal break if those duties cannot be left 

unattended and cannot be performed by another worker.  An employer must take 

reasonable steps to ensure that a worker is relieved of his or her duties during 
the meal break. 

 4.4 A worker is not entitled to payment for the period of a meal break.  However, a 

worker who is paid on the basis of time worked must be paid if the worker is 

required to work or to be available for work during the meal break. 

 5. Special Conditions for Security Guards 

 5.1 A security guard may work up to 55 hours per week and up to eleven hours per 

day. 

 5.2 A security guard who works more than ten hours per day must have a meal break 
of at least one hour or two breaks of at least 30 minutes each. 

 6. Daily Rest Period 

 Every worker is entitled to a daily rest period of at least eight consecutive hours.  The 

daily rest period is measured from the time the worker ends work on one day until the 
time the worker starts work on the next day. 
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 7. Weekly Rest Period 

 Every worker must have two days off every week. A worker may only work on their 

day off to perform work which must be done without delay and cannot be performed 

by workers during their ordinary hours of work (“emergency work”). 

 8. Work on Sundays and Public Holidays 

 8.1 A worker may only work on a Sunday or public holiday to perform emergency or 

security work. 

 8.2 Work on Sundays is paid at the ordinary rate of pay. 

 8.3 A task-rated worker who works on a public holiday must be paid – 

 (a) the worker’s daily task rate, if the worker works for less than four hours; 

(b) double the worker’s daily task rate, if the worker works for more than four 

hours. 

 8.4 A time-rated worker who works on a public holiday must be paid – 

 (a) the worker’s daily rate of pay, if the worker works for less than four hours on 

the public holiday; 

 (b) double the worker’s daily rate of pay, if the worker works for more than four 

hours on the public holiday. 

 9. Sick Leave 

 9.1 Only workers who work four or more days per week have the right to claim sick-

pay in terms of this clause. 

 9.2 A worker who is unable to work on account of illness or injury is entitled to claim 

one day’s paid sick leave for every full month that the worker has worked in terms 

of a contract. 

 9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 

 9.4 Accumulated sick-leave may not be transferred from one contract to another 

contract. 

 9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s 
sick leave. 

 9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a 

day’s sick leave. 

 9.7 An employer must pay a worker sick pay on the worker’s usual payday. 

 9.8 Before paying sick-pay, an employer may require a worker to produce a certificate 

stating that the worker was unable to work on account of sickness or injury if the 

worker is – 

 (a) absent from work for more than two consecutive days; or 

 (b) absent from work on more than two occasions in any eight-week period. 
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 9.9 A medical certificate must be issued and signed by a medical practitioner, a 

qualified nurse or a clinic staff member authorised to issue medical certificates 
indicating the duration and reason for incapacity. 

 9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational 

disease for which the worker can claim compensation under the Compensation 

for Occupational Injuries and Diseases Act. 

 10. Maternity Leave 

 10.1 A worker may take up to four consecutive months’ unpaid maternity leave.   

 10.2 A worker is not entitled to any payment or employment-related benefits during 

maternity leave. 

 10.3 A worker must give her employer reasonable notice of when she will start 
maternity leave and when she will return to work. 

 10.4 A worker is not required to take the full period of maternity leave.  However, a 

worker may not work for four weeks before the expected date of birth of her child 

or for six weeks after the birth of her child, unless a medical practitioner, midwife 
or qualified nurse certifies that she is fit to do so. 

 10.5 A worker may begin maternity leave – 

 (a) four weeks before the expected date of birth;  or 

 (b) on an earlier date – 

 (i) if a medical practitioner, midwife or certified nurse certifies that it is 

necessary for the health of the worker or that of her unborn child; or  

 (ii) if agreed to between employer and worker;  or 

 (c) on a later date, if a medical practitioner, midwife or certified nurse has 

certified that the worker is able to continue to work without endangering her 

health. 

 10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears 

a stillborn child may take maternity leave for up to six weeks after the miscarriage 
or stillbirth. 

 10.7 A worker who returns to work after maternity leave, has the right to start a new 

cycle of twenty-four months employment, unless the SPWP on which she was 

employed has ended. 

 11. Family responsibility leave 

 11.1 Workers, who work for at least four days per week, are entitled to three days paid 

family responsibility leave each year in the following circumstances - 

 (a) when the employee’s child is born; 

 (b) when the employee’s child is sick; 

 (c) in the event of a death of – 

 (i) the employee’s spouse or life partner; 

 (ii) the employee’s parent, adoptive parent, grandparent, child, adopted 

child, grandchild or sibling. 
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 12. Statement of Conditions 

 12.1 An employer must give a worker a statement containing the following details at 

the start of employment  – 

 (a) the employer’s name and address and the name of the SPWP; 

 (b) the tasks or job that the worker is to perform; and 

 (c) the period for which the worker is hired or, if this is not certain, the expected 

duration of the contract; 

 (d) the worker’s rate of pay and how this is to be calculated; 

 (e) the training that the worker will receive during the SPWP 

 12.2 An employer must ensure that these terms are explained in a suitable language 
to any employee who is unable to read the statement. 

 12.3. An employer must supply each worker with a copy of these conditions of 

employment. 

 13. Keeping Records 

 13.1 Every employer must keep a written record of at least the following – 

 (a) the worker’s name and position; 

 (b) in the case of a task-rated worker, the number of tasks completed by the 

worker; 

 (c) in the case of a time-rated worker, the time worked by the worker; 

 (d) payments made to each worker. 

 13.2 The employer must keep this record for a period of at least three years after the 

completion of the SPWP. 

 14. Payment 

 14.1 An employer must pay all wages monthly into a bank account. 

 14.2 A task-rated worker will only be paid for tasks that have been completed. 

 14.3 An employer must pay a task-rated worker within five weeks of the work being 

completed and the work having been approved by the manager or the contractor 

having submitted an invoice to the employer. 

 14.4 A time-rated worker will be paid at the end of each month. 

 14.5 Payment must be made in cash, by cheque or by direct deposit into a bank 

account designated by the worker. 

 14.6 Payment in cash or by cheque must take place – 

 (a) at the workplace or at a place agreed to by the worker; 

 (b) during the worker’s working hours or within fifteen minutes of the start or 

finish of work; 

 (c) in a sealed envelope which becomes the property of the worker. 
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 14.7 An employer must give a worker the following information in writing – 

 (a) the period for which payment is made; 

 (b) the numbers of tasks completed or hours worked; 

 (c) the worker’s earnings; 

 (d) any money deducted from the payment; 

 (e) the actual amount paid to the worker. 

 14.8 If the worker is paid in cash or by cheque, this information must be recorded on 

the envelope and the worker must acknowledge receipt of payment by signing for 
it 

 14.9 If a worker’s employment is terminated, the employer must pay all monies owing 

to that worker within one month of the termination of employment. 

 15. Deductions 

 15.1 An employer may not deduct money from a worker’s payment unless the 

deduction is required in terms of a law. 

 15.2 An employer must deduct and pay to the SA Revenue Services any income tax 

that the worker is required to pay. 

 15.3 An employer who deducts money from a worker’s pay for payment to another 

person must pay the money to that person within the time period and other 

requirements specified in the agreement law, court order or arbitration award 

concerned. 

 15.4 An employer may not require or allow a worker to – 

 (a) repay any payment except an overpayment previously made by the employer 

by mistake; 

 (b) state that the worker received a greater amount of money than the employer 
actually paid to the worker; or 

 (c) pay the employer or any other person for having been employed. 

 16. Health and Safety 

 16.1 Employers must take all reasonable steps to ensure that the working environment 

is healthy and safe. 

 16.2 A worker must  – 

 (a) work in a way that does not endanger his/her health and safety or that of 

any other person; 

 (b) obey any health and safety instruction; 

 (c) obey all health and safety rules of the SPWP; 

 (d) use any personal protective equipment or clothing issued by the employer; 

 (e) report any accident, near-miss incident or dangerous behaviour by another 
person to their employer or manager. 
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 17. Compensation for Injuries and Diseases 

 17.1 It is the responsibility of the employers (other than a contractor) to arrange for 

all persons employed on a SPWP to be covered in terms of the Compensation for 
Occupational Injuries and Diseases Act, 130 of 1993. 

 17.2 A worker must report any work-related injury or occupational disease to their 

employer or manager. 

 17.3 The employer must report the accident or disease to the Compensation 

Commissioner. 

 17.4 An employer must pay a worker who is unable to work because of an injury caused 

by an accident at work 75% of their earnings for up to three months.  The 
employer will be refunded this amount by the Compensation Commissioner.  This 

does NOT apply to injuries caused by accidents outside the workplace such as 
road accidents or accidents at home. 

 18. Termination 

 18.1 The employer may terminate the employment of a worker for good cause after 

following a fair procedure. 

 18.2 A worker will not receive severance pay on termination. 

 18.3 A worker is not required to give notice to terminate employment.  However, a 

worker who wishes to resign should advise the employer in advance to allow the 

employer to find a replacement. 

 18.4 A worker who is absent for more than three consecutive days without informing 

the employer of an intention to return to work will have terminated the contract.  

However, the worker may be re-engaged if a position becomes available for the 

balance of the 24-month period. 

 18.5 A worker who does not attend required training events, without good reason, will 

have terminated the contract. However, the worker may be re-engaged if a 

position becomes available for the balance of the 24-month period. 

 19. Certificate of Service  

 19.1 On termination of employment, a worker is entitled to a certificate stating – 

 (a) the worker’s full name; 

 (b) the name and address of the employer; 

 (c) the SPWP on which the worker worked; 

 (d) the work performed by the worker; 

 (e) any training received by the worker as part of the SPWP; 

 (f) the period for which the worker worked on the SPWP; 

 (g) any other information agreed on by the employer and worker. 
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 APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

C1.2 : CONTRACT DATA (PART 2) 

PART 2 : DATA PROVIDED BY THE CONTRACTOR 

Clause Description 

1.1.8 The Contractor is.......…………………………… [Enter the Legal name of the Contractor]. 

1.2.2 The Contractor’s address for receipt of communications and notices is : 

 Telephone:   ................................  Facsimile:  ............................................  

 E-mail :   ................................  

 Address (Postal) :  ........................  Address (Physical) :  ................................  

  ...................................................   ..............................................................  

  ...................................................   ..............................................................  

37.2.2.3 The percentage allowance to cover all overhead charges is  ..........................................   
[Omit if the Employer has stated the overhead charges in C1.2, Part 1] 

42.1 [Omit if the Employer has stated the time for completion, in C1.2, Part 1] 

 The Works shall be completed in …………………months. 

 [State the total number of days, weeks, months or years which must include the special 
non-working days and the year end break]. 

 OR [if completion in portions is required] 

 The Works shall be completed for the portions as set out in the Scope of Works for : 

 Portion 1 within  ..............................................  

 Portion 2 within  ..............................................  

 The whole of the Works shall be complete within  ......................................................  

46.3 The variation in cost of special materials is : 

 Type of Material Unit Rate or Price 

  ........................................   ........................................   ........................................  

  ........................................   ........................................   ........................................  

  ........................................   ........................................   ........................................  
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

C1.3 : FORM OF GUARANTEE 

Contract No.  ...........................  

WHEREAS THE DIPALESENG LOCAL MUNICIPALITY 
(hereinafter referred to as “the Employer”) entered into, a Contract with  

 ................................................................................................................................................................  

(hereinafter called “the Contractor”) on the  ................................... day of ........................... 20 ..................  

for the construction of  

 ................................................................................................................................................................  

at  ............................................................................................................................................................  

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by 
way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 

AND WHEREAS  ........................................................................................................................................  

has/have at the request of the Contractor, agreed to give such guarantee; 

NOW THEREFORE WE,  .............................................................................................................................  

do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the 
Employer under renunciation of the benefits of division and excussion for the due and faithful performance by 

the Contractor of all the terms and conditions of the said Contract, subject to the following conditions: 

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act 

in any manner authorized and/or contemplated by the terms of the said Contract, and/or to agree 

to any modifications, variations, alterations, directions or extensions of the Completion Date of the 
Works under the said Contract, and that its rights under this guarantee shall in no way be 

prejudiced nor our liability hereunder be affected by reason of any steps which the Employer may 
take under such Contract, or of any modification, variation, alterations of the Completion Date 

which the Employer may make, give, concede or agree to under the said Contract. 

2. This guarantee shall be limited to the payment of a sum of money 

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and 

to give time to or compound or make any other arrangement with the Contractor. 
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4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion 

in terms of the Contract, unless we are advised in writing by the Employer before the issue of the 
said Certificate of his intention to institute claims, and the particulars thereof, in which event this 

guarantee shall remain in full force and effect until all such claims have been paid or liquidated. 

5. Our total liability hereunder shall not exceed the Guaranteed Sum of  

 ................................................................................ (R .......................................................... ) 

6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed 
Sum with the beneficiary, whereupon our liability hereunder shall cease. 

7. We hereby choose our address for the serving of all notices for all purposes arising here from as 

 ...............................................................................................................................................  

IN WITNESS WHEREOF this guarantee has been executed by us at  ............................................................  

on this  ..................................................... day of  ............................................................ 20 ....................  

As witnesses: 

1.  ......................................................................  Signature  .......................................................  

2.  ......................................................................  Duly authorized to sign on behalf of 

   ......................................................................  

  Address ..........................................................  

   ......................................................................  

   ......................................................................  
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

C1.4 : ADJUDICATOR’S AGREEMENT 

[For use with GCC 2015 Contract] 

This agreement is made on the  ................................... day of  ....................................................  between: 

 ................................................................................................................ (name of company/organisation) 

of  ............................................................................................................................................................  

 ............................................................................................................................................ (address) and 

 ................................................................................................................ (name of company/organisation) 

of  ............................................................................................................................................................  

 .................................................................................................................................................. (address) 

(the Parties) and 

 ...........................................................................  (name) 

of  ............................................................................................................................................................  

 .................................................................................................................................................. (address) 

(the Adjudicator). 

Disputes or differences may arise/have arisen* between the Parties under a Contract dated  ........................  

and known as  ..........................................................................................................................................  

and these disputes or differences shall be/have been* referred to adjudication in accordance with the CIBD 

Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may be or has been requested 

to act. 

IT IS NOW AGREED as follows: 

1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 

2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance 

with the Procedure. 
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3. The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses in 

accordance with the Procedure as set out in the Contract Data. 

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and 

shall endeavour to ensure that anyone acting on their behalf or through them will do likewise, save 

with the consent of the other Parties which consent shall not be unreasonably refused. 

5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent 

to him in relation to the adjudication and he shall retain documents for a further period at the request 
of either Party. 

SIGNED by:  SIGNED by:  SIGNED by:  

Name: Name: Name: 
Who warrants that he / she is duly 

authorised to sign for and on 

behalf of the first Party in the 
presence of 

 who warrants that he / she is 

duly authorised to sign for and 

on behalf of the first Party in 
the presence of 

 who warrants that he / she is 

duly authorised to sign for and 

on behalf of the first Party in 
the presence of 

   
Witness  Witness  Witness  

Name:  Name:  Name:  

Address: Address: Address: 

     

     

   

Date:  Date:  Date:  

   
Contract Data 

1.  The Adjudicator shall be paid at the hourly rate of R………….. in respect of all time spent upon, or in 

connection with, the adjudication including time spent travelling. 

2.  The Adjudicator shall be reimbursed in respect of all disbursements properly made including, but 
not restricted to: 

 a) Printing, reproduction and purchase of documents, drawings, maps, records and photographs. 

 b) Telegrams, telex, faxes and telephone calls. 

 c) Postage and similar delivery charges. 

 d) Travelling, hotel expenses and other similar disbursements. 

 e) Room charges. 

 f) Charges for legal or technical advice obtained in accordance with the Procedure. 

3.  The Adjudicator shall be paid an appointment fee of R …………….  This fee shall become payable in 
equal amounts by each Party within fourteen (14) days of the appointment of the Adjudicator, 

subject to an Invoice being provided.  This fee will be deducted from the final statement of any 
sums which shall become payable under item 1 and/or item 2 of the Contract Data.  if the final 

statement is less than the appointment fee, the balance shall be refunded to the Parties. 

4.  The Adjudicator is/is not* currently registered for VAT. 

5.  Where the Adjudicator is registered for VAT, it shall be charged additional in accordance with the 
rates current at the date of invoice. 

6.  All payments, other than the appointment fee (item 3) shall become due seven (7) days after receipt 

of invoice, thereafter interest shall be payable at 5 % per annum above the Reserve Bank base rate 
for every day the amount remains outstanding. 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

C1.5 : SAFETY  AGREEMENT 

 

MEMORANDUM OF AGREEMENT CONCLUDED BY AND BETWEEN: 

DIPALESENG LOCAL MUNICIPALITY 

(HEREINAFTER REFERRED TO AS THE MUNICIPALITY) 

herein represented by  _____________________________________________________________________  

in his capacity as 
of the Municipality, he being duly authorized thereto 

and 

(hereinafter referred to as the Mandatary) 

herein represented by ______________________________________________________________________  

in his capacity as __________________________________________________________________________  

of the Mandatary, he being duly authorized thereto 

WHEREAS: 

1. The Municipality and the mandatary entered into a written, alternatively oral agreement on 
the…………..Day of …………………………………20……………. in terms of which the Mandatary undertook to 

carry out the following work for the Municipality , viz. (give a short description of the type of contract work 

to be done as well as the address where work will be done) 

 _____________________________________________________________________________________  
(The said contract work is hereinafter referred to as the Work) 

2. The Occupational Health and Safety Act, Act 85 of 1993 as amended (hereinafter referred to as the Act) 

contains amongst others certain provisions with regard to the health and safety of people at work and in 

connection with the usage of plant and machinery, as well as the protection of other persons than persons 
at work against hazards to health and safety that originates from or in connection with the activities of 

persons at work. 

3. Section 37(2) of the Act makes provision for the exclusion by the parties, by way of a written agreement, 

of supposition and accompanying liability of the Municipality as stipulated in section 37(1) of the Act. 

4. The parties have reached consensus with regard to the terms and conditions to which they agree in terms 

of the provisions of section 37(2) of the Act. 
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NOW THEREFORE THE PARTIES AGREE AS FOLLOWS 

1. 

WRITTEN AGREEMENT 

The parties herewith agree in terms of section 37(2) of the Act on the arrangements and procedures that 

must be followed to ensure compliance with the provisions of the Act by the Mandatary. 

2. 

ACKNOWLEDGEMENT BY THE MANDATARY 

The mandatary acknowledge herewith that he is fully acquainted with the contents of the Act, as well as 

with all regulations and SABS codes of practice that have been made in terms of section 43 of the Act. 

3. 

UNDERTAKING BY MANDATARY 

(a) The Mandatary hereby undertakes and binds himself to the Municipality to ensure prompt and strict 
compliance with the provisions of the Act and the said regulations as well as with the provisions included 

in this Safety Agreement at all times during the execution of the Works 

(b) It is hereby recorded that the provisions of this Safety Agreement as set out hereinafter are in no way 
intended to restrict the duties of the Mandatary, nor to exempt the Mandatary from his obligation in 

accordance with the Act and the said regulations 

4. 

PERSONAL PROTECTIVE EQUIPMENT 

(a) It is compulsory to wear equipment for eye protection when working in an eye protection zone or where 

the Work requires eye protection. 

(b) It is compulsory to wear safety helmets when working in a safety helmet zone or where the Work requires 
safety helmets. 

(c) It is compulsory to wear hearing protection when working in a noise zone or where the Work requires 
hearing protection. 

(d) The wearing of other protective clothing and equipment as prescribed by the Occupational Health and 

Safety Officer of Dipaleseng Local Municipalityis compulsory. 

(e) The Mandatary shall ensure that the statutory requirements are complied with at all times. 

5. 

FENCING AND GENERAL MACHINERY PROTECTION 

No shield or fencing may be removed from or be moved at any machinery or installation without written 

permission. 
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6. 

SCAFFOLDING, LADDERS, TOOLS, ET CETERA 

The Mandatary without the written permission of the Municipality may use no equipment or tools that belong 

to the Municipality. 

Except where agreed before hand the Mandatary shall provide enough tools and equipment to enable him to 
complete the Works and the Mandatary shall provide all storerooms, offices and eating halls that he may need. 

The Mandatary will be responsible for all his material on site. 

In special case where the Municipality may lend equipment, tools or materials to the Mandatary, the Mandatary 

will use such equipment, tools and/or materials at his own risk and the Mandatary herewith indemnifies the 

Municipality against any liability of whichever nature or from any cause whatsoever, whether direct or indirect, 
that may arise from such usage. 

7. 

SERVICES AND WORKING METHODS 

The written permission of the Chief Executive/Town Clerk of the Municipality shall be obtained where any work 
which must be undertaken by the Mandatary is connected with a working process or machinery or any other 

service in connection therewith, or may possibly affect it, before he commences with such work. 

Approval shall be obtained from the Electrical Engineer of the Municipality before any equipment is connected 
to the electrical supply of the Municipality All equipment shall be isolated before any equipment is connected 

to the electrical supply of the Municipality. It shall be isolated and be provided with earth leakage protection. 
Electrical machinery, portable electrical tools and portable lights must comply with the requirements of the 

applicable regulations. 

Work permits must be issued in terms of the Occupational Health and Safety Act and Regulations when the 
nature of the work requires it. Permits must be issued by the relevant departmental head where necessary. 

8. 

EXCAVATIONS 

Written permission for excavations shall be obtained from the Town Engineer of the Municipality and the 
Mandatary shall make sure of the existence and position of electrical cables, discharge pipes, gas lines, water 

conduits, et cetera before he commences with any excavation work. 

All excavations and obstructions and/or any openings in platforms or floors shall be enclosed in a safe way 
and warning notices shall be erected to ensure absolute safety. An adequate number of red or orange caution 

lights shall be provided when it is dark or should bad light prevail. 

The area surrounding excavations shall be kept in a safe, orderly and tidy condition. No loose material of 

whatever nature may be left in walkways or workplaces or be allowed to block walkways or workplaces. 

Nobody may enter into any restricted area in which hazardous fumes or a shortage of oxygen exists without 
a permit giving permission to do so, issued by the head of the relevant department of the Municipality and 

until it has been certified safe for entrance by the Occupational Health and Safety Officer and the Health 
Inspector of the Municipality. 
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9. 

RESTRICTION TO WORKPLACE 

Employees of the Mandatary shall be restricted to their workplaces except when they have to leave their area 

for work purposes or when they visit toilets. 

10. 

SUBCONTRACTORS 

The Mandatary shall ensure that all subcontractors receive a copy of this safety agreement and must ensure 
they comply with it. 

11. 

OCCUPATIONAL HEALTH AND SAFETY OFFICER AND THE REPORTING OF ALL ACCIDENTS 

The Occupational Health and Safety Officer of the Municipality is available for consultation and he will make 

periodical visits to the workplace of the Mandatary. Any hazardous occurrence or incident to the employees of 
the Mandatary that results in absence from work for a period longer than three days shall be reported in 

writing to the Occupational Health and Safety Officer of the Municipality within forty eight hours as well as to 
the Department of Labour as specified by the Act. Every user, employer, occupier, builder or excavator must, 

under this Act, keep record of all accidents that occur. 

In the case of an accident that results in loss of life, nobody may disturb the scene of the accident or any 
articles involved in the accident prior to the arrival of the Occupational Health and Safety Officer and the 

Inspector, unless it is to prevent another accident from happening or the prevention of loss of life or to remove 
corpses. 

The Occupational Health and Safety Officer will issue contravention notices to the Mandatary or a sub 

contractor when there is a non compliance and will specify the time in which it must be rectified. 

The Occupational Health and Safety Officer will issue work stop notices to the Mandatary or sub contractor 

whenever he is of the opinion that the health and safety of any person at work is threatened or that the 
contravention notices are not adhered to. 

12. 

FIRST AID 

Where five or more persons are employed at a workplace, the Mandatary shall provide and maintain an 

adequately equipped first-aid box that meets the following requirements. 

(a) Every first-aid box shall contain the minimum contents as prescribed by the Occupational Health and 

Safety Act. 

(b) Nothing except articles and equipment required for first-aid purposes may be kept in the first-aid box. 

(c) Each first-aid box shall be kept in a place readily accessible in case of an accident. 

All first-aid boxes shall be placed under control of a responsible person except where five or less persons are 
at work. The responsible person must be in the possession of a valid first-aid certificate issued by one of the 

following organizations: 
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A South-African Red Cross Society 

B St. John’s Ambulance Foundation 

C South-African First-Aid League 

A notice indicating where the first-aid box is kept as well as the name of the person in charge, shall be affixed 

in a conspicuous place. The first-aid facilities of the Municipality may be used during emergencies. 

13. 

FIRE PREVENTION MEASURES AND STORAGE OF FLAMMABLE MATERIAL 

The Fire department of the Municipality shall be notified before any welding, oxyacetylene welding, cutting, 

burning of paint or tar from floors or roofs is undertaken so that the necessary fire prevention measures can 

be arranged. All “NO SMOKING AND OPEN SURFACE FIRES/LIGHTS PROHIBITED” notices shall be adhered 
to. The Mandatary and his senior employee shall acquaint themselves and their fellow workers with the fire 

prevention measures of the Municipality, which will also include fire alarm notices and exits in case of fire, and 
they shall ensure that these rules are strictly complied with. 

14. 

COMPLETION OF WORK 

Before the mandatary or his sub-contractors leaves the site they shall inform the Head of the relevant 

Department of the Municipality and obtain his/her written approval that the work has been completed 
satisfactory and that the site of the work is left in a good condition. 

15. 

SALVAGED MATERIAL AND EQUIPMENT 

Any building demolished or equipment or materials that are salvaged whilst carrying out the work shall remain 

the property of the Municipality, unless the contract specifically provides otherwise. 

16. 

BREAKING OF THESE RULES AND POOR CONDUCT 

The Mandatary is warned that no behaviour that causes danger to their own employees, to the employees of 

the Municipality or general public will be tolerated. The Occupational Health and Safety Officer of the 
Municipality reserves the right of the withdrawal of any employees of the Mandatary or Municipality from the 

premises in the case of any default or breach of the agreement and to order that the completion of the work 

be stayed, pending compliance with this agreement; alternatively to cancel the agreement referred to in par.2 
in which event the Municipality will be entitled to appoint an alternative contractor to complete the work and 

recover the costs thereof from the mandatory, without prejudice to any alternative or additional right or action 
or remedy to the Municipality, to recover from the mandatory damages for the default or breach and the 

cancellation. 

The senior employees of the Mandatary shall sign a note of acknowledgement of this safety agreement to 
certify that they have received the regulations as included herein and that they understand the regulations 
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17. 

INTOXICATION 

Nobody that is in a state of intoxication or that is in any other condition that causes or may cause his/her 

incapability to control him/herself or persons under his control may and shall not be permitted on the premises 

of the Municipality. The Occupational Health and Safety Officer of the Municipality reserves the right to the 
withdrawal of any employees of the Mandatary or Municipality from the premises in the case of any 

transgression of this nature. 

18. 

CONFIDENTIALLY 

The Mandatary shall at all times treat data and information that have been made known to him or that he 
requires in connection with his work from the Municipality as confidential and he may not make unauthorized 

use thereof. He must also ensure that such data and information are not communicated to anybody else that 
is not an employee of the Mandatary without obtaining prior written approval from the Municipality and he 

must further ensure that such persons do in fact know that the said information is confidential and that they 
are obliged to treat it as such. 

The Mandatary shall provide for adequate physical protection for any confidential documents, sketches, et 

cetera that he receives from the Municipality in connection with the work as well as for any copies thereof that 
he makes. He shall hand back all documents sketches and copies thereof to the Municipality upon completion 

of the work, or earlier, if so requested by the Municipality. The Mandatary shall inform the Municipality 
immediately should any such documents or sketches become lost. 

19. 

INDEMNIFICATION BY THE MANDATARY 

The following conditions will be applicable to the Mandatary: 

(a) The Mandatary is liable and herewith indemnifies the Municipality irrevocably and in full against any claim 
for loss or damage to property or arising from death or injury of any person and any associated loss or 

damage suffered, and against all lawsuits, claims, demands, costs, expenses, and charges that may arise 
when the said occurrences are caused on purpose or through the negligence, violation of legal obligations 

or failure by the Mandatary or its employees. 

(b) Whenever any of the employees of the Municipality is busy with work to, or with the supply of material 
that will be used during the execution of the work by the Mandatary, or otherwise busy with work under 

the instruction and supervision of the Mandatary, in as far as they may be negligent or fail to do there 
duty, they will be regarded as employees of the mandatary 

(c) All installations, equipment, hoisting-apparatus and other implements, scaffolding, ladders, material, et 

cetera that are borrowed from the Municipality by the Mandatary for usage during the execution of the 
work, will be used entirely at the risk of the Mandatary or employees of the Mandatary and the Mandatary 

herewith indemnifies the Municipality irrevocably and in full against any liability that may arise from such 
usage. 

20. 

AMENDMENTS MUST BE IN WRITING 

The parties agree herewith that this safety agreement is the only safety agreement between them and that 

no amendment thereof will be valid unless it is in writing and signed by both parties. 
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21 

JURISDICTION AND LEGAL COSTS 

In the event of any legal action being instituted pertaining to the this agreement the party in default or breach 

will be liable for the other party’s legal costs on the scale as between attorney and own client and the parties 
consent to the jurisdiction of the magistrate’s court for purpose of any legal action being instituted. 
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PARTICULARS OF THE MANDATARY 

Name (Mandatary)  ___________________________________________________________________  

C.E.O. (Section 16(1))  ___________________________________________________________________  

ID NO  ___________________________________________________________________  

Designation  ___________________________________________________________________  

Name of Business  ___________________________________________________________________  

Address of Business  ___________________________________________________________________  

Tel number  _______________ (h)  _____________ (w) e-mail 

__________________________ 

Number of employees employed ______________________________________________________________  

Registration number as allocated to the Mandatary by the Workman’s Compensation Commissioner 

Date allocated 

Thus done and signed on this __________ day of ______________________ 20 

As witnesses: 

____________________ (Signature)  ______________________ (Name in print) 

____________________ (Signature)  ______________________ (Name in print) 

___________________ (Signature)  ______________________ (Name in print) 

 
THE MANDATARY  

Thus done and signed on this day of  20 

As witnesses:  

____________________ (Signature)  ______________________ (Name in print) 

____________________ (Signature)  ______________________ (Name in print) 

____________________ (Signature)  _______________________ (Name in print) 

 
THE MUNICIPALITY 

Acknowledgement of receipt of the agreement: 

__________________________________________ 
THE MANDATARY 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

 

PART C2 : PRICING DATA 

C2.1 Pricing General notes 

C2.2 Bills of Quantities 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

 

C2.1 : PRICING GENERAL NOTES 

 
C 2.1.1 GENERAL NOTES 

 

 This Bill of Quantities forms part of, and must be read in conjunction with the specification and should 
be verified as submitted in the tender document 

 
 Tenderers SHOULD VERIFY the Bill of Quantities and the detailed unit rates and total amount for each 

item before signing this document. 

 
 The "Total" has constituted the tender price which also needs to be verified by the contractor. 

 
 Tenderers are advised to check the item extension and total addition as arithmetical errors occurring 

in the priced Bill of Quantities cannot be considered as having an effect on the tender amount. 
 

 No alteration, erasure or addition is to be made in the text of the Bill of Quantities.  Should any 

alteration, erasure or addition be made it will not be recognized and the original wording of the Bill of 
Quantities will be adhered to.  The use of "Tippex" or similar adjectives will not be accepted. 

 
 The Employer reserves the right to adjust any individual price and to rectify any discrepancy in the Bill 

of Quantities whilst the total tender price as given remains unaltered. 

 
 The Employer reserves the right to increase or decrease the extent of the Contract Works without 

restraint on total value of variations issued, by issuing written variation instructions to omit or add, as 
may be required, the supply and/or installation of any item of equipment or work whether listed in the 

Bill of Quantities or not, and without affecting the unit cost rates indicated in the Bill of Quantities or 
Provisional and General items. 

 

 The unit prices given in the Bill of Quantities includes for such small installation materials such as nuts, 
bolts, nails, saddles, screws etc. as are required for the satisfactory completion of the installation in 

accordance with the Specification. 
 

 

Should the contractor wish to qualify his/her tender or offer alternatives, the qualifications and/or 
alternatives shall be separately detailed, shall refer to the Specification clause, drawing number or item 

in the Bill, shall be priced as an addition or omission to the Total Tender Price and must be submitted 
and discussed with the Engineer. 

 Where alternative prices for gear of different manufacture are given, the alternative prices must be 

furnished separately to the Bill of Quantities and must refer to the relevant item in the Bill of Quantities. 
 

 P.C., provisional and contingency allowance, items and sums shall be expended as directed by the 
Engineer and any balance remaining shall be deducted from the amount of the Contract sum. The 

contractor may not regard any unspent monies as forming part of the final Contract value. 
 

 

 
 

 

 



83 
 

 

  

Variation Instruction No. 1 will be issued after award of the Contract to omit all P.C., provisional, and 

contingency sums / allowances from the Contract and authorized Contract value. 
 

 Variation work as well as the items described above shall be measured as executed and paid for 

according to unit prices in the Bill of Quantities.  Where unit prices are not available, the work will be 
priced in conjunction with the Engineer. 

 
 Unless otherwise specified in the Bill of Quantities, all items are priced on the basis of supply, delivery, 

offload, installation, connection, testing and commissioning. 

 
 All prices are exclusive of VAT, but inclusive of import duties, surcharges, commissions to third parties 

etc., where applicable.  The foregoing items as well as the Contractors handling, financing and profit 
markup has not been separately detailed and are included in the cost rates. 

 
 Unless otherwise stated, all measurements are net in accordance with the drawing and allowance has 

been made for wastage. 

 
 The quantities given in the Bill for cable, earth wire laid with cable, overhead conductors, and 

excavations are subject to measurements on site after completion of the service and adjustments will 
be made according to the unit rates in the Bill. 

 

 All other quantities will not be re-measured on site. 
 

 
 In the event of discrepancies between the drawings, specifications and Bill of Quantities, the Engineer 

shall decide whether the work as executed shall be measured on site or whether re-measurement shall 
be effected from the working drawings only. 

 

 Notwithstanding anything to the contrary, the lengths of cables, conductors etc. as given in the Bills of 
Quantities have been measured from scaled drawings and therefore the Contractor must verify the 

actual lengths on site before ordering as no payment will be made for excess or incorrectly cut cable 
wire etc. before or after completion of the work.  Any allowance for wastage and off-cuts must be 

included in the unit rates.   

 The final measurements shall be based on the net route length of the cable, overhead lines and 
conductors concerned. 

 
 In the event that the contractor disagrees with the measured quantities, the tender should be qualified 

accordingly, listing the items and quantities in question. 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO. DLM 04/2018 

C2.2 : BILLS OF QUANTITIES 
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BILL NO 1 - PRELIMINARY AND GENERAL

1.1

Provision for compliance with all the General Conditions of Contract,

Special Conditions of Contract, All necessary insurances required to

adequately cover the works, Workmans Compensation, Travelling, Out-

of-Town Allowance, Maintenance and Guarantee 

Sum 1

1.2

Establish facilities on site. The Contractor shall provide a fenced

space with fence at least 1.8m high with a lockable gate for a

temporary Site Office and Stores where all drawings and

Specifications will be kept, as well as the provision of safe and secure

staorage Sum 1

1.3 Facilities for Contractor :

a)  Offices & storage sheds Sum 1

b)  Establishment of staff accommodation, office accommodation on 

site for site 

     meetings and a Clerk of Works including office furniture and 

telephone / telefax 

     as specified and facilities.
Sum 1

c)  Ablution & latrine facilities Sum 1

e)  Water supplies, electric power & communications Sum 1

1.4

Removal of all items indicated above upon completion of construction

and making good and restoring of the Site to the satisfaction of the

Project Manager. Sum 1

1.5 Provision of "As Built" drawings. Sum 1

1.6

The Contractor shall make an order for one project signboard bearing

the name of the project, the name and logo of the Client, and the

Contractor. Sum 1

1.7 Provision for safety representative Month 4

1.8 Provision for on site training (learner programme)
Month 4 7,000.00R       28,000.00R             

1.9 Provision of a project nameboard as per specification Each 1

1.10 Compliance with OH&S Act & Construction Regulations. Sum 1

1.11
Compliance with the Requirements for the Expanded Public Works 

Programme (incl. monthly reports).
Sum 1

1.12

The Contractor shall make allowance to receive, transport to site,

offload and stack the materials supplied to the contract. The rate shall

also include the implementation and maintenance of a Materials

Management System for the duration of the contract. Sum 1

1.13 Operate and Maintain Facilities on Site(Time Related Items)

Facilities for Contractor:

a)  Offices & storage sheds Month 4

b)  Ablution & latrine facilities Month 4

d)  Water supplies, electric power & communications Month 4

1.14

Provision of office accommodation on site for site meetings and a

Clerk of Works including office furniture and telephone / telefax as

specified.

Month 4

1.15 Contract management and full time supervision of the works Month 4

1.16 Community Liaison Officer conversant in Zulu and local cultural norms Month 4 6,000.00R       24,000.00R             

1.17

Contractor shall provide security guard/s to ensure the site including 

offices, storage sheds and all material are protected from theft or any 

damage. The Contractor needs to ensure that the above mentioned is 

guarded 24hrs a day.

Month 4

PRICE (EXCL VAT)ELECTRIFICATION OF 300 RDP HOUSES AT RIDGEVIEW TOWNSHIP 

UNDER DIPALESENG LOCAL MUNICIPALITY

The total for P&G is to be carried to the summary of prices
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DDT Unit Quantity  Supply Rate  Install   Rate  Total Price (R) 

  

Transformers (Coastal Spec.) - pole mounted   

Installation of new transformers on appropriate

structures and secured as required including the

termination of cables and conductors, the provision of 

suitable lugs for 35, 50 or 70mm conductor as

required & all accessories. Excluding cable,

conductors, and the transformer structure. Include

transport, offloading/loading, safe storage from

appropriate Eskom store.

2.1 NEW Transformer 16kVA, 22kV/230V 3021 No

2.2 NEW Transformer 32kVA, 22kV/415V 3021 No

2.3 NEW Transformer 64kVA, 22kV/415V 3021 No

2.4 NEW Transformer 100kVA, 22kV/415V 3021 No

2.5 NEW Transformer 200kVA, 22kV/415V 3021 No 3

2.6 Existing trfrs staying in same position only connecting LV 3021 No

2.7 NEW Transformer 16kVA Auxi, 22kV/230V 3021 No

2.8 Section Breaker No

Medium Voltage Surge Arrestors

Supply, deliver, off load on site and safely store on

site the following surge arrestors, complete with

galvanised steel mounting brackets for securing the

surge arrestor, nuts, bolts, washers and lock washers

as specified. Secure the surge arrestors and brackets

to the transformer as specified including the

termination of conductors. Excluding the conductors

and transformer.  Discharge current 10kA.

2.9 22kV MCOV 19.2kV Surge arrestor, 31mm/kV, coastal. 3100 No 9

Medium Voltage Sectionalisers and Links

Supply and install link isolators as detailed including

the installation of crossarm brackets and the

termination of conductors and including the drilling

of holes in wooden poles as required. 15K fused

links.

2.10 Solid Links, Single Pole (2.5m X-arm) 1848 No 1

2.11 Fused Links, Single Pole (2.5m X-arm) 1848 No

Neutral Surge Arrestor

Supply and install a LV surge arrestor including lugs

and galvanised bolts

2.12 6kV, 10kA Surge Arrestor 3088 No 3

2.13 6kV, 10kA Auxiliary Surge Arrestor 3088 No

Transformer & Equipment Earthing

Supply and install all materials for the complete

earthing of transformer structures for ABC networks

as specified. Included in the rate shall be all required

spikes, insulated copper conductor, galvanised

conduits, staples, bare copper, excavations,

backfilling, etc. The rate shall allow for all required

MV earth electrodes, consisting of four earth spikes in

accordance with the Distribution specifications, Part

2. Additional earth spikes/conductor shall be

measured elsewhere if required.

2.14 MV Earth 1860 No 3

2.15 Auto Recloser Earthing Kit 1829B No

TOTAL : Carried forward to summary TOTALS

PRICE (EXCL VAT)ELECTRIFICATION OF 300 RDP HOUSES AT RIDGEVIEW 

TOWNSHIP UNDER DIPALESENG LOCAL MUNICIPALITY

The total for MV transformers section is to be carried to the summary of prices

BILL NO 2 - MEDIUM VOLTAGE SWITCHGEAR, SECTIONALISERS, TRANSFORMERS, etc
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DDT Ref Unit Quantity Supply Rate Install   Rate Total Price (R)

Conductor

Take delivery off, safely store on sealed drums with ends

adequately secured and transport to site conductor as

specified. String conductor as specified including splices,

jumper conductor ties, strain clamps, suspension clamps,

tensioning, sagging, etc.

Note The following dimensions will all be "Conductor Length" with 10% is

allowed for slack & wastage. Additional wastage/slack is for

Contractor's account.

3.1

3.1.1 ACSR MINK - 3 Phase - Conductor length 3136 m 9,500

3.1.2 ACSR Fox - 3 Phase - Conductor length 3136 m

3.1.3 ACSR Fox - 2 Phase - Conductor length 3136 m

MV STRUCTURES

Note Allow for the following structures and insulator assemblies in

accordance with the specifications as shown in the drawings.

Include the specified crossarms, drilling of holes and treating of

such holes, the provision of the U-nails and earthwire in accordance

with Eskom specifications. All jumpers to links and transformers to

be installed with PVC black pipe. Supply and installation of 15m

of 3/3.35x1100MPa steel wire for a BIL for each pole structure as

per Eskom specification. Exclude the supply and planting of poles,

stays and struts which are measured elsewhere. Insulators as per

EI090SS. Include BIL insulation co-ordination for shared MV & LV

structures as per 03TB-34 or later approved Eskom standard.

Supply and install all material as specified for the construction of

the following MV structures. Including bonding of hardware and

earthing. All excavations, poles, crossarms and stays are

measured elsewhere.  

Note: RX refers to statutory road crossings with the relevant

DDT0257-10kN-31mm/kV post insulator, full wrap tie or DDT0251-

40kN-31mm/kV longrod with pistolgrips.

MV STRUCTURES General Arrangement

3.2 Delta / 2,5m Wood X-arm - Intermediate - 0° Deviation 1340B No

3.3 Delta / 2,5m Wood X-arm - Intermediate - 0° Deviation(RX) 1340B No

3.4 Delta / 2,5m Wood X-arm - Strain - 0° Deviation 1343 No

3.5 Delta / 2,5m Wood X-arm - Strain - 0° Deviation(P.G/V.D) 1343 No

3.6 Delta / 2,5m Wood X-arm - Strain - Medium(1°-60°) Deviation 1344 No

3.7 Delta / 2,5m Wood X-arm - Strain - Medium(1°-60°) Deviation(PG) 1344 No

3.8 Delta / 2,5m Wood X-arm - Strain - Terminal 1346 No

3.9 Delta / 2,5m Wood X-arm - Strain - Terminal(P.G/V.D) 1346 No

H-Pole / 4,5 Wood X-arm - Intermediate - 0° Deviation (PG) 1373 No

3.10. Delta / 2,5m Wood X-arm - Intermediate - 0° Deviation 1740B No

3.11 Delta / 2,5m Wood X-arm - Intermediate - 0° Deviation(RX) 1740B No

3.12 Vertical, Staggered Intermediate 1710 No

3.17 Vertical, Small Angle Devialtion Intermediate 1711 No 10 

3.18 Vertical, Suspension Angle 1712 No 9 

3.19 Vertical, In-line Strain 1713 No 2 

3.19 Vertical, Medium Angle Deciation Strain 1714 No

3,20, Vertical, Large Angle Deviation Strain 1715 No 6 

3.21 Vertical, Terminal Strain 1716 No 3 

3.22 Delta / 4,5 Wood X-arm - Strain - 0° Deviation 1753 No

3.23 3 Phase - H-Pole / 4,5m Wood X-arm - Strain - Terminal 1776 No

3.23 Delta / 4,5m Wood X-arm - Strain - Medium(1°-60°) Deviation (RX) 1754 No

3.23 Delta / 4,5m Wood X-arm - Strain - Medium(60°-90°) Deviation 1778 No

3.24 H-Pole/2 x 4.5Wood X-arm -Strain - Medium(60°-90°) Deviation(RX) 1778 No

3.24 3 Phase - H-Pole / 4,5m Wood X-arm - Strain - Terminal (RX) 1776 No

Amount carried over to next page

PRICE (EXCL VAT)ELECTRIFICATION OF 300 RDP HOUSES AT RIDGEVIEW TOWNSHIP 

UNDER DIPALESENG LOCAL MUNICIPALITY

BILL NO 3 - MEDIUM VOLTAGE OVERHEAD DISTRIBUTION SYSTEM
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Item Description Unit  Quantity  Supply Rate  Install   Rate  Total Price (R) 

Amount brought forward from previous page

Auxiliary Structures

3.19 3Ph, Take off Vertical 1801 No 3 

3.20. 3Ph, Take off  2.5m X-arm Wooden X-arm(RX) 1804 No

3.21 2Ph, Take off (2.5m X-arm) 1814 No

3.22 2Ph, Take off (2.5m X-arm)(RX) 1814 No

3.23 3Ph take off (2 x 2.5m X-arm) 1805 No

3.24 2Ph, Take off (2×2.5m X-arm) 1815 No

3.25 Equipment Links-cut-out-2,5m Wood X-arm single pole 1848 No

3.26 Section Links-cut-out-2,5m Wood X-arm single pole 1848 No 2 

3.27 Transformer - Single Pole mount (16-100kVA). 1860 No

3.28
Transformer - Pole mounting out-of-line (16-100kVA) includes 1860

module, etc… as per EI067-MVL) and excludes transformer.
1866B No

3.29 Transformer 2-pole platform mount  100-200kVA - Gen. arrangement 1861 No 3 

3.30. MV Test (per transformer installation)  Ref. SCSASABZ1 No 3 

3.31 MV Phasing of line, ensure correct phasing. 311 Sum 16 

Supply and install MV Full tension Joints as per the DDT

Standards

3.32 Mink - Line splice 3228 Ea 18 

3.33 Allow for MV joints between different conductor types 3073 Ea 12 

3.34

Insulation Co-ordination and Bonding. The unit rate shall allow

for the complete installation of a BIL lightning downwire on existing

structures, including the excavation around the pole, the installation

of a 3x3.5mm galvanised BIL downwire, installed down the pole in

accordance with the Eskom standard, 03TB-34.

310 Ea

Total

The total for MV Overhead is to be carried to the summary of prices
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BILL NO 4 - SUPPORT FOR OVERHEAD RETICULATION

DDT 

Ref Unit Quantity  Supply Rate Install   Rate  Total Price (R) 

  

Poles and Crossarms   

Recieve and safely store the following poles.

Transport to site of works and install pole in

excavated hole, including cutting and scafing,

kicking blocks, bonding, treating, etc.

Excavations and compaction are measured

elsewhere.

4.1 7m Pole, 120-139mm top diameter 0050 No

4.2 9m Pole, 140-159mm top diameter 0055 No 74

4.3 9m Pole, 200-219mm top diameter 0055 No 52

4.4 10m Pole, 200-219mm top diameter 0052 No

4.5 11m Pole, 160-179mm top diameter 0051 No

4.6 11m Pole, 180-199mm top diameter 0051 No

4.7 11m Pole, 200-219mm top diameter 0051 No

4.8 12m Pole, 160-179mm top diameter 0052 No 15

4.9 12m Pole, 180-199mm top diameter 0052 No 20

4.10 13m Pole, 200-219mm top diameter 0052 No

Recieve, off load and install the following

wooden cross arms.

4.11 2.5m, 140-159mm Diameter 0061 No 5

4.12 3.5m, 140-159mm Diameter 0061 No 3

4.13 4.5m, 140-159mm Diameter 0061 No

4.14 6m,160-179mm Diameter 0061 No

Stays, Flying Stays and Anti-Climbing Devices

Note The unit price for a standard stay and an aerial stay

shall exclude the wooden poles, but include the stay

wire, stay rods, insulators, stay plate, stay guards,

bitumastic paint, guy grip dead end, earthing of stay,

line splice, precast concrete slabs, pole clamp, nuts

bolts and washers etc. 

The following stays shall be in accordance with

the specification and shall include a stay plate

4.15 MV Stay (DDT0341 rev 9, BIL 40kV & 150kV) 0341 No 31

4.16 LV Stay 0341 No 88

The following flying stays shall be in accordance

with the specifications and shall include poles &

excavation.

4.17 MV Flying Stay 0343 No

4.18 LV Flying Stay 1168 No

The following struts shall be in accordance with

the specifications and shall include poles &

excavation.

4.19 MV Strut 0342 No 5

4.20. LV Strut 1167 No 20

Amount carried over to next page

PRICE (EXCL VAT)ELECTRIFICATION OF 300 RDP HOUSES AT RIDGEVIEW 

TOWNHIP UNDER DIPALESENG LOCAL MUNICIPALITY
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Item Description

DDT 

Ref Unit

Tender 

Quantity  Supply Rate  Install   Rate  Total Price (R) 

Excavations and Compaction   
  

Note The excavations for service connections are measured

elsewhere     

Determination of pole positions, excavate, and

supply a mechanical boring device if required.

The rate shall include backfilling, compaction to

93% MOD AASHTO density, and where necessary

the supply and transportation of suitable ground

as may be required to receive the desired

compaction, except where cement is specified.

Any damage to existing services shall be made

good by the Contractor at his own expense and to 

the approval or the PM(C).   
  

Before excavation work begins the Contractor shall

evaluate the stability of the ground before excavation

begins.  Contractor shall use warning signs, positioned 

next to an excavation within which persons are

working or carrying out inspections.  Ref CR (11)

4.21 Hole for 7m pole - 1.3m deep 0332 No

4.22 Hole for 9m pole - 1.5m deep 0332 No 126

4.23 Hole for 11m pole - 1.8m deep 0332 No

4.24 Hole for 12m pole - 2.0m deep 0332 No 30

4.25 Hole for MV stay - 1.5m deep 0350 No 31

4.26 Hole for LV stay - 1.4m deep 0350 No 88

4.27 Hole for MV strut - 1.8m deep 0342 No 5

4.28 Hole for LV strut - 1.3m deep 0342 No 20

Rock excavation (the contractor is to provide adequate

measures to ensure a rock hole be exacavated to the

correct depth to faciliate the correct infrastructure, this

may include the excavation per rock hole by

mechanical means viz. Compressors dependent on

diesel fuel to accommodate Jackhammer drilling or

blasting). These Rock Holes to be verified by the

relevant Clerk of Works. Ref CR (11)

No

4.29 Blasting Each

Bush Clearing

4.30
Provision for bush clearing by the acredited sub-

contractor. m

Pole Labels

Supply and install labels on all poles in

accordance with the specifications including the

provision of all fixing materials. Allow for pick-

up, loading/offloading, transport from appropriate

Eskom store. Labels to the Eskom Standard

SCSSCAAP5, TQGHSP05 and TQCSS005.

Dynatape, masking tape or Hand written with

permanent marker type labels are not to be

considered for operational labelling under any

circumstances.

4.31 Equipment labels No 12

4.32 Mosdorfer fuse rating labels (transformers) No 3

4.33

Fuse - "Warning. Open all fuses before working on

line" No 3

4.34 Transformer Max fuse notification label 3

4.35 Feeder Max Fuse notification label 3

4.36 Danger Labels (transformers, links, anti-climbings) 3202 No 35

4.37 LV Feeder Labels No 6

4.38 Pole Top Box Phase Labels No 112

TOTAL : Carried forward to next page TOTALS
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Item Description Unit

Tender 

Quantity  Supply Rate  Install   Rate  Total Price (R) 

General Items

Supply and install labels Spiral Vibration   

4.39 Spiral Vibration Dampers (Fox) 3175 Each

4.40 Spiral Vibration Dampers (Hare) 3175 Each

4.41

Supply and Install Anti-Climbing Devices as per

the latest DDT Standards.

4.42

Anti-Climbing Device as per 05TI09. Including the

removal of existing spikes. Galvanised wire per

DDT3170. Galvanises staples per DDT3129. Install on

trfr strs, struts, parallel MV stay wires, recloser str,

OOL trfr strs, etc, structures where meter boxes or

equipment is installed <2m above ground, any str

having cable secured by means of strapping <0.5m

apart, any climbable pole str, apparatus etc as per

DDT standard. 0399

per 

str 35

4.43

Supply and Install, where MV & LV Earths are on the

same structure, UV protected black PVC pipe of

length 1.2m on each earth downwire, cutting the top

and bottom of the pipe at 45deg, split the pipe so as to 

insert the MV/LV earth and installing clout nails at the

bottom and top. 

per 

str 8

TOTAL TOTALS

The total for overhead support is to be carried to the summary of prices
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BILL NO 5 - LV OVERHEAD DISTRIBUTION LINES

DDT Ref

Unit

Quantity Supply Rate Install   Rate Total Price (R)

LV ABC (INSULATED neutral)

Note The LV insulated neutral aerial bundle conductor

system shall be in accordance with SABS 1418 and

SABS 0198 and the Distribution Standard Part 3. Ref.

EI-092-LVL

Note The unit rate per meter shall include the tensioning and

stringing of the bundle in accordance with the sag and

stress tables provided by the manufacturer with all

plant, equipment and accessories required to erect an

LV overhead bundled distribution line i.e. Drum trailer,

winch, wind-off pulleys, pulling rope/cable with

connection, dynamometer, slide-lock, sheathed

synthetic-fibre belt, woven snatch belt, snatch block,

tackle, shackle, etc.

Note Measured lengths for stringing shall be net line route

lengths and unit rates shall include for sag, off-cuts,

etc.

Supply, safely store and transport to site and

string. The conductor will be delivered on sealed

drums and adequate allowance shall be made for

the correct handling thereof.    
  

Ensure correct tooling - D 51 Hydraulic Crimping Tool 

and dies, a 13mm tube spanner with T – bar, Phase 

separators, Slings, Wide Grooved Pulleys, Steel Pulling 

Socks, Pulling Swivels, Rickie, Come-along and 

Dynamometers.

5.1 Single phase ABC (35mm2,  2 core) - insulated neutral 3141 m

5.2 Dual phase ABC (35mm2, 3 core) - insulated neutral 3141 m

5.3 Dual phase ABC (70mm2, 3 core) - insulated neutral 3141 m

5.4 Three phase ABC (35mm2, 4 core) - insulated neutral 3141 m

5.5 Three phase ABC (70mm2,  4 core) - insulated neutral 3141 m 3900

LV STRUCTURES

Allow for the assembly of the following LV strain and

suspension assemblies in accordance with the

specifications shown in the drawings. Including all

earthing, drilling of holes and treating of drilled holes. All

LV ABC hardware, line connectors, PVC cable ties,

nuts, bolts, washers, lock washers shall be allowed for

in the appropriate item below. Excluding the supply and

planting of poles, stays and struts, which are measured

elsewhere.  Use strain assembly when crossing roads.

Supply and install all the materials as specified for 

the following:

5.6 Single Phase ABC Intermediate Assembly 1153 No

5.7 Single Phase ABC Terminal Assembly 1154 No

5.8 Single Phase ABC Strain Assembly (0-60 deg) 1155 No

5.9 Single Phase ABC Strain Assembly (60-90 deg) 1156 No

5.10. Single Phase ABC Intermediate Suspension Assembly 1158 No

5.11 Single Phase ABC Tee from Intermediate 1157 No

5.12 Single Phase ABC Tee from Strain 1159 No

5.13 ABC X Intermediate - Strain Assembly 1160 No

Amount carried over to next page

PRICE (EXCL VAT)
ELECTRIFICATION OF 300 RDP HOUSES RIDGEVIEW 

TOWNSHIP AT DIPALESENG LOCAL MUNICIPALITY
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Item Description DDT Ref Unit

Tender 

Quantity

5.13 Dual Phase ABC Intermediate Assembly 1145 No

5.14 Dual Phase ABC Terminal Assembly 1146 No

5.15 Dual Phase ABC Strain Assembly (0-60 deg) 1147 No

5.16 Dual Phase ABC Strain Assembly (60-90 deg) 1148 No

5.17 Dual Phase ABC Tee from Intermediate 1149 No

5.18 Dual Phase ABC intermediate Suspension 1150 No

5.19 Dual Phase ABC Tee from Strain 1151 No

5.20. Dual Phase ABC intermediate Strain Assembly 1152 No

5.21 Three Phase ABC Intermediate Assembly 1100 No 74

5.22 Three Phase ABC Terminal Assembly 1120 No 25

5.23 Three Phase ABC Strain Assembly (0-60 deg) 1121 No 16

5.24 Three Phase ABC Strain Assembly (60-90 deg) 1122 No 11

5.25 Three Phase ABC Tee from Intermediate 1140 No 16

5.26 Three Phase ABC intermediate Suspension 1141 No

5.27 Three Phase ABC  Tee from Strain 1142 No

5.28 Three Phase ABC X intermediate Strain 1143 No

LV Fuse Switch Units

Supply, deliver to site, off load on site and safely

store. The fused switch shall be supplied complete

with the pole mounting bracket, nuts, bolts,

washers, etc. for securing the unit to the wooden

pole. The fuses shall be supplied with the fuse

switch unit. Fuse ratings shall be as shown on the

drawings. Install the on load fused disconnecting

switch on the transformer structure including the

drilling of holes as required, including the

termination of the LV ABC to the unit. Fuse ratings

below allow for 120% overload.

One fuse unit is for the transformer and one unit

per LV feeder for isolation/protection.

5.29
63A Single Phase Load disconnecting switch

MORSDORPHER 
309 No

5.30.
160A Three Phase Load disconnecting switch

MORSDORPHER 
309 No 8

Amount carried over to next page
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Item Description DDT Ref Unit

Tender 

Quantity  Total Price (R) 

Earthing of LV Network

Note All MV transformer earthing is measured elsewhere and

all LV earths per structure are measured with the

structure. This section is intended for LV earths at

transformers.

Allowance shall be made for the testing (including earth

loop impedance) of the earth resistance for the entire

reticulation system in accordance with the TN-C-S

earthing system as defined in the Distribution Standard

Part 2 and any earth tests which may be required in

terms of the standard and detailed specifications. Use

2 x H-Crimps - neutral connection point.

637

5.31 LV Earth (Crowsfoot) 627 No 10

5.32 LV Earth (single point) 642 No 28

LV Pole Mounted Service Boxes (Outdoor)

Supply and install on a wooden and/or concrete

pole a pole mounted distribution box as specified

complete with pole mounting brackets, cable ties,

PG clamps, miniture circuit breaker(s), neutral,

phase and earth bars, insulated copper tails for

connecting to LV ABC, insulation piercing

connectors and factory installed cable openings.

Included shall be the stainless steel strapping and

buckles and terminations of the tails onto the LV

ABC.

5.33 BOX,POLE TOP SPLIT METER 2-WAY 50A D3055 3055 No 54

5.34 BOX,POLE TOP SPLIT METER 4-WAY 50A D3055 No 58

Testing

Allowance shall be made for the testing of each

LV ABC distributor on accordance with the project

specification. Included shall be the provision of

test certificates and all documentation as required.

5.35 LV Test, per zone.  Ref. SCSASABZ1 No 7

General

5.36 Supply and install ABC Full tension Joints as per the 

DT Standards - Single phase ABC (35mm2) Ea

5.37 Supply and install ABC Full tension Joints as per the 

DT Standards - Dual phase ABC (35mm2) Ea

5.38 Supply and install ABC Full tension Joints as per the 

DT Standards - Three phase ABC (35mm2) Ea

5.39

Phasing: Allow for verification of the customer phasing 

as per the Construction drawings. zone 300

TOTAL TOTALS

 

The total for LV Overhead is to carried to the summary of prices
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Unit Quantity Supply Rate Install   Rate Total Price (R)

House Connections

Installation, testing, commissioning complete including

CoC, IC's, sealing and as built drawing on completion.

Includes installation of EMU in PTB, Ready Board, CIU

LCD Keypad, Meter Seal and associated accessories.

Make good house walls. Poles and excavations are

measured elsewhere.  Includes installation of meter.  

6.1 Type A - (service pole 100%) No 300

Conductor

Note

Measured lengths for stringing shall be net line route

lengths and unit rates shall include for sag, cut-offs etc.

Installation including all glands, lugs, shrouds,

termination and connections as required. Include

safe storage, transport to site and stringing. Connect

power (L-N) from EMU to Ready Board (E/L & MCB)

and Comms pair from EMU to CIU.

6.2 Cable 1kV 1C 4mmSQ Concentric Cable m

6.3 Cable 1kV 1C 10mmSQ Concentric Cable m 11100

Sundry Items

Recieve and safely store the following poles.

Transport to site of works and install pole in

excavated hole, including cutting and scafing,

kicking bolts, bonding, treating, etc. Excavation and

compaction are measured elsewhere.

6.5 7m Pole, 100-120mm top diameter No

6.6 9m Pole, 140-159mm top diameter No

6.7 LV Stay (Service Connection) No

6.8 Intermediate Suspension / Strain assembly No

6.9

Install 'Unique Seals' supplied by Eskom and record on

Control Sheet and PCS file.  Two seals per unit.  No

6.10

Supply and install Marketing Labels complete. Labels to

the Eskom Standard SCSSCAAP5 and TQGHSP05. No

6.11

Submit populated Control Sheet and PCS CorDaptix

information to the Project Engineer upon the successful

energising of a customer. Payment will only be made

upon the successful loading of the Data onto Eskom's

CorDaptix software system. Resolve queries raised by

Eskom and the Engineer.

No 300

METERING SYSTEM

Meter, Split Power-Rail PLC D3145 No 300

CIU, PLC 2, 230V, English No 300

ReadyBoard, Split meter 2x16A SKTS D317 No

6.12 Hole for 5m service pole - 1.0m deep No

6.13 Hole for 7m service pole - 1.3m deep No

6.14 Hole for 9m service pole - 1.5m deep No

6.15 Hole for service connection stay - 1.3m deep No

TOTAL TOTALS

PRICE (EXCL VAT)

 BILL NO 6 - HOUSE CONNECTIONS 

ELECTRIFICATION OF 300 RDP HOUSES AT RIDGEVIEW 

TOWNSHIP UNDER DIPALESENG LOCAL MUNICIPALITY

The total for house connections shall be carried to the the summary of prices 
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Detail Ref Unit Quantity Supply Rate Install   Rate  Total Price (R) 

  

Recovering of Transformers, Structures, Insulators

and Line Hardware

Allow for the disassembly , removal transport to

site store & to New Germany and booked back to

stores with the relevant documentation. Include

the backfilling consolidation and levelling of soil

from excavation at the site of recovery.

7.1 Transformers No

7.2 Woodpoles MV incl. crossarms, insulators & hardware No

7.3 Stays assemblies complete (LV/MV) No

7.4 Cross Arms, including assembly, accessories etc No

7.5 Fox Conductor m

TOTAL

PRICE (EXCL VAT)
ELECTRIFICATION OF 300 RDP HOUSES AT RIDGEVIEW 

TOWNSHIP UNDER DIPALESENG LOCAL MUNICIPALITY

BILL NO 7 - DISMANTLING AND REMOVAL
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Item Description Check Total Supply Total Install Total Price (R)

1 PRELIMINARY AND GENERAL

2
MEDIUM VOLTAGE SWITCHGEAR, SECTIONALISERS, 

TRANSFORMERS, ETC.
Ok

3
MEDIUM VOLTAGE OVERHEAD DISTRIBUTION 

SYSTEM
Ok

4 SUPPORT FOR OVERHEAD RETICULATION Ok

5 LOW VOLTAGE OVERHEAD DISTRIBUTION LINES Ok

6 CUSTOMER SERVICES AND GENERAL Ok

7 DISMANTLING Ok

TOTAL OFFER EXCLUSIVE OF BLASTING (excluding 

VAT) 

Sub Total 1

5% Contigency

Sub Total 2

15% VAT 

GRAND Total

FINAL SUMMARY

ELECTRIFICATION OF 300 RDP HOUSES AT RIDGEVIEW 

TOWNSHIP DIPALESENG LOCAL MUNICIPALITY
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

 

C3.1 : DESCRIPTION OF THE SCOPE OF WORKS 

C3.1.1 EMPLOYER’S OBJECTIVES 

The employer’s objective is to electrify 300 RDP houses at Ridgeview township. 

To supply, deliver, install, test and commission electrical infrastructure to reticulate 300 RDP 

houses.   

C3.1.2 EXTENT OF THE WORKS 

PROJECT TECHNICAL SPECIFICATION (SCOPE OF WORK) 

 
1. Description of the works 

2. Work to be performed by the Contractor for works 

3. Work and things for the works supplied by the Employer 

4. Programme 

5. Completion 

6. Quality management 

7. Safety management 

8. Environmental management 

9. Site services and procedures 

10. Restrictions applicable to the Contractor 

11. Title to site materials 

12. Specifications 

C.3.1.3.1 DESCRIPTION OF WORKS 

 

 The works include the supply of labour, transport, materials, supervision, plant, equipment and   
 consumables to electrify 300 RDP houses at Ridgeview township - under Dipaleseng Local 

Municipality. 
 

 Erection of MV infrastructure (line & transformers) 

 Erection of LV infrastructure (lines, meter installations & service cables) 

 Testing of the completed works and commissioning thereof 

 Updating the As Built Drawings 
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C3.1.3.3 WORK TO BE PERFORMED BY THE CONTRACTOR FOR THE WORKS 

 SCOPE 
 

C3.1.3.3.1 General Principles 

 
The design has been done bearing in mind the most cost effective approaches to enable a large 

area of the locations to be electrified. 
 

C3.1.3.3.2 Outline of work required 

 
a. Community liaison  

b. Installation 
c. Commissioning 

d. Hand over 
 

C3.1.3.3.3 Statutory requirements and Standards 

 
All activities shall comply with the statutory requirements and where possible within the ambit of the 

relevant guidelines, inter alia: 
  

a) The Occupational Health and safety (OHS) Act 85 of 1993 

 
b) The principles of the Distribution Standards (Eskom) & those of Dipaleseng Local Municipality 

 
c) The requirements of the relevant Eskom and Dipaleseng Local Municipality Standards in force at the 

time of tender i.e. Distribution Standards. 
 

C3.1.3.3.4 Material 

 
All the materials offered are to conform to the Technical Requirements of Eskom & Dipaleseng 

Local Municipality and they are to be procured from Eskom / DLM Approved Suppliers, and 
shall be new and of the best quality. Any deviation or variance from the above to be approved by the 

Engineer or his representative on site. 

 
Where specific site circumstances require non-standard material application and / or due to 

shortcomings of the standard package, the designer, contractor shall develop “ad hoc” packages and 
submit these to the Engineer for approval before implementation. 

 
Where materials other than those in the standard design packages are offered, the “Tendered Material 

and Technique” schedule shall be completed as part of the tender. 
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Marked Conductor  
 

Only marked conductor may be used on these projects. 

Marked conductor may only be obtained from the approved manufacturers (list can be provided on 
request). 

 
Tenderers must use the conductor prices as obtained from the approved manufacturers, i.e. MV      

Bare Mink conductor, Aerial Bundle Conductor (ABC) & Airdac cable 

 
The waste and off-cuts have been allowed in the bill of materials. 

 
The successful tenderer (Contractor) must procure marked conductor from an approved manufacturer, 

on behalf of Council i.e. Bare Mink, ABC and Airdac. 
 

Council will maintain ownership of the marked conductor at all times. 

 
Conductor manufacturers may sell marked conductor only to those contractors who can prove that it 

will be used on Council’s projects. Council will provide such contractor with the necessary proof, 
indicating the name of the project and the quantities required. 

 

The contractor provides for the necessary transport arrangement to deliver conductor to site. 
 

The contractor arranges for returning unused marked conductors to the supplier, should there be any. 
 

The contractor returns all waste and off-cuts to the Municipality 
An accredited Distributor may only be included in the supply chain if: 

 

o The Distributor is an approved / accredited Distributor of the Manufacturer 
o No marked conductor will be sold to anyone without a letter being presented to the 

manufacturer 
o Marked conductor will be delivered directly to the contractor/ site 

o No marked conductor may be at the premises of the Distributor 

 
The Distributor merely arranges the deal, and the process as currently being applied, remains 

unchanged. 
 

C3.1.3.3.5 Earthing  
 

The Contractor will be responsible for ensuring that soil resistivity tests are carried out, and earthing 

be as per supplied drawings bearing in mind the Eskom MV Distribution Earthing Standard Part 2. 
 

C3.1.3.3.6 Clearances and shared structures 
 

As per Eskom MV / LV Distribution Standards. 

 
C3.1.3.3.7 Equipment and Structures 

 
The Contractor is to ensure that structures are uncluttered and that working clearances 

are maintained with regard to the amount of equipment installed and shall ensure that 

provision is made for safe and easy operational practice. This is especially pertinent to 
strain poles, switching points and transformer structures. 
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C3.1.3.3.8 Site Visits 

 

A site diary will be signed by all personnel visiting the site. Deviations will be reported to the Project 
Manager. 
(The Municipal technical personnel will be granted full and unconditional access) 

 

 

 
C3.1.3.3.9      Specification for “AS- BUILT” Plans (Rev. 41999-10-25) 

 
i. Main Objective 

The main objective behind the requirement for the provision by the Contractor of “as-built” 
information is to provide the computerized mapping service for the Marketing, Planning, Survey 

Records, Construction and Maintenance of Urban /Rural reticulation projects. 

 
ii. Software requirements 

 
All layout and reticulation designs are to be captured onto CAD using Microstation. 
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NOTE:  Some services i.e. Telkom lines or pipelines may be shown on the plans. These services must be 
considered incomplete and the Tenderer must verify the services indicated. Any damage to any 

services during the contract is for the Contractor’s account. 

 
C3.1.3.3.11        Community Involvement 

 
I. Generally 

 

 In all Council’s activities (electrification, customer services etc) Council involves the 
community, be it for prioritizing, identifying projects, advice or information. 

 
 Contractor must follow the established Council methods and channels 

 
 Contractor must organize all community meetings in respect of the project. 

 

 This community involvement system must be understood and accepted by the 
Contractor  

 
 In any activity whatsoever the community by way of its structures (towship 

representatives, local and district electrification committees) should be notified and 

involved. 
 

II. Implementation of Councils Policy 
 

The following aspects of Councils intentions regarding community oriented projects. 
 

 Promotion of community participation 

 
 Retention directly and indirectly of a significant portion of capital expenditure within the 

community 
 

 Development of local entrepreneurs (Contractors) 

 
 Transfer of administrative, managerial, technical and commercial skills. 
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C3.1.3.3.12 Excavation 
 

Due to excavations being entirely the Contractors risk, Contractors must make themselves fully          

aware of the soil conditions during the Tendering phase. 

 

Contractors are advised to obtain as much information as possible regarding the soil conditons in the 

areas, as no claims will be entertained should excavations prove to be more difficult than 
what contractors allowed for in their Tender Submission. 

 
No extra compensation for rock excavation and or blasting will be considered.  
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C3.1.3.3.13 Material 
 

 All material received shall be neatly stored in clearly defined areas to facilitate checking of quantities 
and quality. Receipt slips shall be forwarded to Employer’ Agent on collection and a record shall be 

kept on site of the total quantities of materials received. Such records will be subject to audit by 

Employers Agent. The Employer/ Agent will not be held responsible for any construction delays 
resulting from loss of materials. 

 
 All surplus, including off-cuts of phase and earth conductors shall be collected by the Contractor on 

completion of each scheme and returned to Employer’s Operational Store  
 

 Loss, theft or damage to material shall be for the account of the Contractor. 

 
 The Contractor shall have no claim against Employer in respect of delay and disorganization of work 

due to late deliveries of materials 
 

 It is the Contractors responsibility to ensure that delays in deliveries of materials are brought to the 

notice of Employer Agent Project Manager immediately  
 

 The Contractor shall maintain a record of material receipts, on hand and where used at the storage 
premises at all times. 

 
 The Employer Agent Project Manager shall be allowed free access to audit and inspect such site stores. 

 

 The Contractor shall ensure that all materials required for the completion of this Works, shall be 
timeously ordered and delivered in time. 

 
 No person shall be allowed or permitted access to the material storage area without the written 

consent of the Project manager 

 
 The Contractor shall not release any material received by this store to any person, including Employer 

personnel, without the written permission of the Project Manager. In the event of such permission 
being granted, date, time, quantity and recipient shall be noted, and signed for the person removing 

the material 
 

C3.1.3.3.14 PROGRAMME, PLANNING, REPORTING & MEETINGS 

 
The Contractor shall submit a programme in the form of an activity schedule, which itemizes the Works 

and indicates the Rand value and the duration/ completion of each activity. 
 

Report Requirements: 

A two weekly progress report containing: 
 Performance to date 

 Problems experienced 
 Priorities for the next two weeks 

 Corrective actions necessary and needed 

Has to be sent to the Employer’ 
The following feedback is also required by the above-mentioned responsible person: 

 
 Physical progress on all aspects of the project every Friday before 10H00 

  
 

 



107 
 

 

  

 

 
 

 
 

 Meetings: 

 
It is envisaged that the Contractor will be attending the following meetings: 

Meeting frequency 
 

 Site Inspection (with invited tenderers) once 

 Site Meetings twice a month 

 Project Close out Meeting once 

 
Recording of Tests/ Compliance/Safety Data: 

Employer will provide the books/ manuals for recording the above data. 

The format and definitions will be discussed with you by the Project Manager. 
 

C3.1.3.3.15 COMPLETION 
 

The Contractual Completion Date will only be achieved when the as-built drawings are accepted and 

approved by Council. 
The Contractor must submit marked up drawings to Consultants, who will compile and submit the as-

built drawings to Council for approval. 
 

The Contractor is to liaise with the Consultant with regards to approval of as-built drawings. 

           
C3.1.3.3.16 QUALITY MANAGEMENT 

 
Council’s quality requirements for the implementation of a Quality System to be employed. 

 
C3.1.3.3.17 SAFETY 

 

The following documents are applicable: 
SCSPVABF3- Occupational Health & Safety Requirements to be met by Contractors and Sub-

contractors Employed by Council 
SCSPVABM9-Co-ordination of Safety on Capital Projects 

SCSASAAW8- Standards Applicable to Contractors working in Close Proximity to Live Apparatus 
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C3.1.3.3.18 ENVIRONMENTAL MANAGEMENT 
 

Environmental Management to be in accordance with the following Eskom policy / procedure (where 
Eskom will be involved): 

 

 ESKPBAAD6 
 ESKPVAAZ1 

 
Environmental Management issues to be referred and coordinated through the Municipal 

Environmental Department 
 

C3.1.3.3.19 SITE SERVICES & PROCEDURES 

 
The Contractor is to provide everything necessary for the proper and timeous completion of   the 

project. 
 

 The standard documents listed below form part of the contract: 

  
Ref.   Rev  Title 

NWS 1058  4  Safety at Construction: Requirements to be met by 
Contractors 
NWS 1494  3  Fire Prevention and Protection of Contractor’s Premises on 
New                                        Works Sites 

NWS 1007/T The Management of construction, commissioning and 

handing over of Transmission Projects 
 

HV REGS  0  HV Regulations for HV Systems 
SCSPVABF3    Occupational Health and safety requirements to be met by 

     Contractor and Sub-Contractor  
 
 The switching of all MV feeders shall be performed by Eskom personnel on Eskom networks & 

Council employees on all DLM networks. Written notifications shall be given to the appropriate 
depot supervisor 14 (fourteen) calendar days in advance. The Contractor shall be allowed to perform 

LV switching with written permission from the Project Manager. 
 

 Whenever it may be required to de-energize any approved portion of the electrical network during the 

course of the contract, the Contractor shall post notices to that effect in terms of the relevant 
regulations. The minimum requirement shall be as contained in this paragraph of the specification. 

                         
Each section affected by the proposed power outage shall be notified by means of suitable notices 

fixed to the wooden electrical network poles. The notices shall be constructed from plain white paper 

glued to a firm “Masonite” backing board. The notice board shall be of minimum dimensions 600mm 
x 850mm. 

 
The following minimum information shall be required on the notice: 

Notices shall be provided in both English and the local language on alternate points: 
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            ELECTRICAL INTERRUPTION 

 
DATE: 

 

TIME: FROM   ……………………………………….  TO …………………………….. 
 

THERE WILL BE ELECTRICAL POWER INTERRUPTIONS IN THIS AREA BETWEEN THE GIVEN TIMES 
ON THE DATE SHOWN. NOTWITHSTANDING THE ABOVE ALL ELECTRICAL APPARATUS SHALL BE 

TREATED AS LIVE AT ALL TIMES. 
 

The above notices shall also be placed at points of community gatherings in the appropriate area, e.g. 

Beer Halls, Shops Schools, Bus Stops, etc. 
 

The Contractor shall be required to give notice of the intended power interruptions at least 7 (Seven) 
calendar days prior to the intended power interruption date or as required by the Service Provider 

(Eskom or Council). Notices shall be removed immediately on conclusion of the Contractors work in 

the relevant area. 
The Contractor shall in accordance with his intended construction Programme determine how many 

notices will be required at any one time and shall make allowance in this regard. No claim for extra 
costs whatsoever shall be entertained after the award of the tender. 

 
RESTRICTION APPLICABLE TO THE CONTRACTOR 

 

C3.1.3.3.19 The Municipal/Eskom Procedures, Directives & Policies 
 

The Contractor must ensure compliance with all applicable Municipal Procedures, Directives   and 
Policies. 

 

C3.1.3.3.20 Contractor Requirements/ Registration 
 

The Contractor must ensure compliance with the following requirements/ registration: 
 

a) Wireman’s Licence 
b) Electricity Contractors Board/ Association Registration 

c) Operation Regulation for High Voltage Systems 

 
C3.1.3.3.21 Eskom Contractor Training & Accreditation 

 
The contractor must ensure that they have complete MV/LV Lines and Cables (EDCO module 19424) 

training and accreditation for the set number of employees. This figure is currently 5 and will increase 

progressively. 
 

C3.1.3.3.22 TITLE TO SITE MATERIALS 
 

The Contractor has no title to Site Material. 

 
 

 
 

 
 

 

 
 



110 
 

 

  

 

 
 

 
 

 

C3.1.3.3.23 SPECIFICATIONS 
 

The Works shall comply with the latest revisions and amendments of the following: 
 

(1) The South African Bureau of Standards Code of Practice for the Wiring of Premises, SABS 0142, 

referred to herein as the “Wiring Code”. 
 

(2) The Occupational Health and Safety Act of 1993, and its associated Regulations. 
 

(3) All Regulations and by Laws of Dipaleseng Local Municipality and the electricity supply service 
provider for the area (Eskom). 

 

(4) The Regulations of Telkom. 
 

(5) The Applicable SABS and NRS Specifications and SA Codes of Practice or BS or IEC Specifications 
and Codes of Practice where no SABS Specifications or SA Codes of Practice exists. 

 

(6) The Standard Regulations of any Government Department where applicable. 
 

(7)      No claims for extras for failure of the Contractor to comply with any of the 
        regulations and standards listed above will be considered. 

 
(8)      Where conflict appears or exists between any of the regulations and standards 

listed above and the specifications, such conflict shall be referred to the Engineer in writing for 

his ruling.     
   

(9) Immediately after award of the contract, and at any time thereafter as may be 
         necessary, the Contractor shall notify all relevant authorities, pay fees and take   

         any other steps, which may be required or prescribed to execute the Works.  

        Copies of such correspondence shall be forwarded to the Engineer who shall be kept informed  
        at all times. This shall not, however, release the Contractor from his responsibilities. 

 
Tenderers must visit the site to familiarize themselves with all conditions on site before tenders are 

submitted. Tenderers must allow for all conditions on site in their tenders. No claim for extras will be 
allowed whatsoever if tenderers did not allow for all costs on site in their tender prices. 

 

 
C3.1.3.3.24 Electrical Works 

 
 QUANTITIES 

 

The Electrical Contractor shall take his own quantities, dimensions and particulars of material required 
to complete the contract as specified, unless a detailed Bill or Schedule of Qualities accompanies this 

document, in which event quantities shall be determined in accordance with the clauses preceding the 
Bill or Schedule of Quantities.  
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INNOVATIVE WIRING SYSTEMS AND DEVIATIOS FROM SPECIFICATION 

 
 This is the specification for the network: 

 

 NOTE: No deviation or alteration from the requirements of the specification, schedules or drawings 
shall be made without first obtaining the approval of the Engineer. 

 
 MV Infrastructure (Street front Design): 

Support towers  - 12m wooden poles as per BOQ and design layout plans 

Conductor  - Bare ACSR Mink 
Transformers  - SABS 780 200kVA;   22kV/400V  

Breakers  - Drop Out Fused Links 
 

LV Infrastructure (Midblock for most of the time and Street front in some sections): 
Support towers  - 9m, poles as per BOQ and design layout plans 

Conductor  - Aerial Bundle Conductor (ABC) 4 CORE 70mm² 

Service Cable  - Cable 1kV 2 core 10mm² CU  
 

House Connections (Overhead with shack poles where required): 
Pole Top Boxes  - 2 way & 4 way Pole top box split metering (1 x 80A circuit breaker) 

Meters   - 20Amp Meter Split DIN Rail 

Ready board               - Ready board, split meter 2x16A sockets 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

C3.2 : ENGINEERING 

C3.2.1 DESIGN SERVICES AND ACTIVITY MATRIX 

Identification of responsibilities for design and construction related activities are as follows: 

Concept, feasibility and overall process                                                         Employer/Engineer 
Basic engineering and detail layout to tender stage                                        Employer/Engineer 
Final design to approved for construction stage                                             Employer/ Engineer 
Construction of works                                                                                 Contractor 

Test and commissioning                                                                               Contractor 
Preparation of “as built” drawings                                                                  Contractor 

C3.2.2 EMPLOYER’S DESIGN 

Refer to attached design layout plans and the specifications above. 

C3.2.3 DESIGN BRIEF 

Refer to attached design layout plans and the specifications above. 

C3.2.4 DRAWINGS 

C3.2.5 DESIGN PROCEDURES 

- No design shall be issued by the Contractor 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

C3.3 : PROCUREMENT 

C3.3.1 PREFERENTIAL PROCUREMENT PROCEDURES 

C3.3.1.1 Requirements 

The works shall be executed in accordance with the conditions attached to preferences granted 

in accordance with the preferencing schedule. 

[Refer to the Municipality’s Preferential Procurement Policy attached as Appendix B.  State 
requirements appropriate to the methodology and procedures which are to be followed.  (See 
Annex A of SANS 10396:2003).  Make reference to Preference Schedules, if any]. 

C3.3.1.2 Resource standard pertaining to targeted procurement 

C3.3.2 SUBCONTRACTING 

C3.3.2.1 Scope of mandatory subcontract works 

The following portions of the works shall be subcontracted to CIDB registered contractors in 
accordance with the subcontracting procedures described hereunder. 

………….. 

Competitive tenders shall be invited in respect of each of the above portions of the works in 

accordance with the relevant provisions of the latest edition of the CIDB Standard for Uniformity 

in Construction Procurement. The Contract Data in the associated procurement documents shall 
be based on the use of BIFSA Non-Nominated Subcontract for use with the JBCC Series 2000 

Principal Building Agreement / CIDB Standard subcontract (labour only) / JBCC Series 2000 
Nominated / Selected Subcontract Agreement / SAFCEC General conditions of subcontract (2003 

edition) (select appropriate option) / NEC Engineering and Construction Subcontract / NEC 
Engineering and Construction Short Subcontract with minimal project specific variations and 

amendments that do not change their intended usage.  

The Contractor shall evaluate the tenders received in accordance with the provisions of the 
Standard Conditions of Tender contained in Annex F of Standard for Uniformity in Construction 

Procurement. 

The Contractor shall without delay enter into contract with the successful tendering subcontractor 

based on their accepted tender submission. The Contractor shall remain responsible for providing 

the subcontracted portion of the works as if the work had not been subcontracted. 
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Preferred subcontractors/suppliers 

 

C3.3.2.2 Subcontracting procedures 

 

C3.3.2.3 Attendance on subcontractors 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

 

C3.4 : CONSTRUCTION 

C3.4.1 WORK SPECIFICATION 

C3.4.1.1 Applicable SABS 1200 Standards 

 Applicable SABS 1200 Standardised Specifications for the purpose of this Contract the latest 
issues of the following Standard Specifications for Civil Engineering Construction, applicable at 

the date of tender advertisement, shall apply - 

SABS 1200 A : 1986 General 
SABS 1200 AA : 1986 General (Small Works) 

SABS 1200 AB : 1986 Engineer's Office 
SABS 1200 AD : 1986 General (Small Dams) 

The term project specifications appearing in any of the SABS 1200 standardised specifications 

must be replaced with the terms scope of work. 

The variations and additions to the specifications listed in C3.4.1.2(a) are as follows: 

PSA GENERAL 

 

 

 

 

C3.4.1.2 Other applicable national and international standards 

NRS 047 

NRS 048 

Eskom standards. 

Dipaleseng Local Municipality Standards 
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Particular / Generic specifications 

[Include or make reference to particular (purpose-written for the project or 
specifications of the contracting authority) which are applicable to the works: 

Such specifications should be drafted such that they: 

- contain acceptance procedures to enable compliance to be determined; 
- specify requirements uniquely and unambiguously; 
- set out requirements for items by describing both their physical and functional 

characteristics in a comprehensive manner; 
- State what is to be provided and not how it is to be provided. 
- Such specifications should not contain particulars relating to measurement 

and payment, i.e. matters pertaining to the Pricing Data]. 

The following Particular Specifications attached as Annexes, are applicable to this Contract: 

PA:  EPWP Labour Intensive Specification 

C3.4.1.3 Certification by recognized bodies 

 ECSA, ECA, ESKOM 

C3.4.1.4 Agreement certificates 

N/A 

C3.4.2 PLANT AND MATERIALS 

C3.4.2.1 Plant and materials supplied by the employer 

 None 

C3.4.2.2 Materials, samples and shop drawings 

N/A 
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CONSTRUCTION EQUIPMENT 

All equipment should be in good working condition with safety certificates e.g Crane truck etc 

C3.4.2.3 Equipment provided by the employer 

None, the contractor shall supply SELF with all working equipments. 

C3.4.3 EXISTING SERVICES 

C3.4.3.1 Known services 

The Contractor shall take whatever precautions to protect these services from damage during the 

period of the Contract  

Contractors MUST allow resources to repair any damages that may be caused during construction. 

C3.4.3.2 Use of detection equipment for the location of underground services 

The detection of existing services cannot be done not unless if a certain place is suspected to 
have one then a special arrangement may be done. 

C3.4.3.3 Damage to services 

The contractor shall be liable for any damages to existing services. 

C3.4.3.4 Reinstatement of services and structure damaged during construction 

                 The contractor shall be liable for any damages to existing services 

C3.4.4 SITE ESTABLISHMENT 

C3.4.4.1 Service and facilities provided by the employer 

None 

C3.4.4.2 Facilities provided by the contractor 

The following facilities are to be provided by the contractor  

Construction camps, offices and workshop facilities for the due and proper fulfilment of the 

contract and those facilities for use by the employer and his agents. On completion of the contract 
these facilities shall remain the property of the contractor.   

C3.4.4.3 Other facilities and services 

The contractor shall make provision for generators on site incase need for drilling and dressing 
of poles. 

C3.4.4.4 Vehicles and equipment 

Different types of vehicles shall be made available by the contractorto complete the 
project 

 

C3.4.4.5 Advertising rights 
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The existing rights of the Municipality for advertising shall be used. 

C3.4.4.6 Notice boards 

State requirements, if any, for notice boards e.g. size, content, placing, design, timing for removal 

etc. including those in respect of all types of subcontractors. 

C3.4.5 SITE USAGE 

The sites shall be used as per the employer’s advice. 

C3.4.6 PERMITS AND WAY LEAVES 

All information on permits and way-leaves obtained by employer from authorities and shall be 
communicated to the contractor before the actual work starts on the ground. 

C3.4.7 ALTERATIONS, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO EXISTING 
WORKS 

None. 

 

INSPECTION OF ADJOINING PROPERTIES 

[State requirements for the inspection with the owners of adjacent buildings and 
properties and representatives of all local authorities before commencing with the 
works that have the potential to damage surrounding buildings and property]. 

C3.4.8 WATER FOR CONSTRUCTION PURPOSES 

The contractor shall make provision for water supply on site. 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

C3.5 : MANAGEMENT 

C3.5.1 MANAGEMENT OF THE WORKS 

C3.5.1.1 Applicable SANS and SABS standards 

 [State the number, title, part and standards applicable to the contract and all associated 
specification data]. 

a) The following SANS 1921 Construction Works standards and associated specification data 
are applicable: 

i) SANS 1921-1 : General 

ii) SANS 1921-2 : Accommodation of traffic on public roads occupied by the 

contractor 

iii) SANS 1921-3 : Structural steelwork 

iv) SANS 1921-4 : Third party management support 

v) SANS 1921-5 : Earthworks activities which are to be performed by hand 

vi) SANS 1921-6 : HIV/AIDS Awareness 

b) The specification data applicable to the SANS 1921 standards referred to in a) are as 

follows: 

Standard Clause Specification Data 

SANS 1921-
1 

Essential Data: 

4.1.7  

4.2.1  

4.6.3  

4.6.6  

4.9.3  

4.14  

Variations:  
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Standard Clause Specification Data 

SANS 1921-

2 

Essential Data: 

4.6.1  

4.10.1  

Variations:  

  

 

Standard Clause Specification Data 

SANS 1921-3 Essential Data: 

4.2.1  

4.2.2  

4.3.1.1  

Variations:   

  

 

Standard Clause Specification Data 

SANS 1921-
4 

Essential Data: 

5.1.1(b)  

5.1.1(l)  

5.2.1(b)  

Variations:  

  

 

Standard Clause Specification Data 

SANS 1921-

5 

Essential Data: 

5.1  

Variations:  

5.2  

 

Standard Clause Specification Data 

SANS 1921-
6 

Essential Data: 

5.2.1(a)  

Variations:  

  

C3.5.1.2 Planning and programming 

The programme should be submitted as per Employer’s requirement. 
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C3.5.1.3 Sequence of the works 

The contractor should provide the proposed sequence of the works for approval by the Engineer. 

C3.5.1.4 Software application for programming 

 None 
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            Methods and procedures 

 [State requirements, restrictions and / or procedures in respect of: 

- The site should be cleaned at all times. 
- The trees and shrubs should be protection at all times. 
- Should blasting be necessitated operations be handled as per relevant guidelines. 
- the location of borrow pits, disposal of excess materials, deposition of materials, etc in earthworks 

activities be handled as per relevant  
- The co-operation with employer be maintained at all times.. 
- dealing with underground and other existing services, cable and pipe trenches and covers; 
- Note be taken that some vegetation cannot be destroyed due to historical or environmental interest 

and the contractor will be expected to confirm with the employer before any cutting of vegetation, 
plant or trees is taking place. 

- The contractor should work during working hours from Monday to Friday. Any activities to be 
executed on weekends should be confirmed between the Employer and the Engineer. 

- The general rules and conduct in respect of the personnel of the contractor and his subcontractors 
should be made available to the Employer before the execution of the works. 

- care of the works; plant and materials; 
- It be ensured that the establishing and removing of equipment from site is done timeously. 
- progress photographs  
- plant codification (configuration management); 
- The contractor shall be responsible for the materials storage facilities and samples for tests and 

inspections to be provided to be provided during the duration of the contract. 
 

C3.5.1.5 Quality plans and control 

 [State requirements for quality plans and when they are to be provided.  Also state 
requirements for quality control, samples of workmanship, etc]. 

C3.5.1.6 Environment 

 [State requirements and / or constraints pertaining to the minimizing of dust nuisance, noise 
levels, pollution of streams, and inconvenience to, or interference with the public or others, 
arising out of the execution of the works.  Also state any constraints to construction contained 
in environmental impact studies]. 

C3.5.1.7 Accommodation of traffic on public roads occupied by the contractor 

 State requirements for safety, clearances, temporary deviations, access to properties, 
temporary traffic control facilities, etc] 

 

C3.5.1.8 Other Contractors on site 

 [Identify other contractors who may be employed on or near the site and are not included in 
the contract.  Establish which parts of the site they will occupy and for what periods]. 

 

 

 

 

  

Testing, completion, commissioning, and correction of defects 

[State requirements and / or procedure for : 

- use of the works before completion has been certified; 
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- hand-over / beneficial occupation; 
- pre-commissioning and commissioning of the works or part thereof, before and after 

completion; 
- certifying completion; 
- start-up; operation of the works; special arrangements associated with operating plant 

and machinery etc., 
- training and technology transfer; 
- take-over; 
- operational maintenance (if any), after completion; 
- work which contractors may carry out after completion has been certified (in addition to 

correcting defects), and 
- arranging access for correction of defects]. 

 

C3.5.1.9 Recording of weather 

 [State requirements for the recording and gathering of weather data]. 

C3.5.1.10 Format of communications 

 [State formats of different types of communications (e.g. site instructions, requests for 
inspections) and attach pro formas of such documents, as necessary, to the end of the scope 
of work. 

C3.5.1.11 Key personnel 

 [State requirements for a schedule of key personnel / schedule of contact particulars of key 
personnel, if required, and state when the schedule is to be submitted to the employers’ 
respresentative.  Attach pro formas of such documents to the end of the scope of work]. 

C3.5.1.12 Management meeting 

 [Provide particulars of times, days, location, attendance requirements, etc, as required and 
state requirements for representatives having the necessary delegated authority in respect of 
aspects such as planning change management and health and safety]. 

C3.5.1.13 Forms for contract administration 

 [State requirements, if any, for use of standard forms for contract administration purposes and 
attach pro formas of such documents to the end of the scope of work.  Also state if forms are 
available in electronic format]. 

C3.5.1.14 Electronic payments 

 [State details required / procedures to obtain electronic payments, as relevant]. 

C3.5.1.15 Daily records 

 [State requirements for daily records of resources (people and equipment employed) / site 
diaries in respect of work performed on the site and where such documents are to be held]. 

C3.5.1.16 Bonds and guarantees 

 [State number of copies and the place where bonds and guarantees are to be lodged.  State the place where 
bonds and guarantees can be collected when they are released in accordance with the contract]. 
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Payment certificates 

All payments shall be certified and recommended by the Engineer before it is approved by the Client. 

C3.5.1.17 Permits 

 [State requirements for contractor’s staff to have security / entrance permits, etc]. 

C3.5.1.18 Proof of compliance with the law 

[State specific documents / methods by which compliance with any legislation is to be verified, 
as necessary. 

C3.5.1.19 Insurance provided by the employer 

N/A 

C3.5.2 HEALTH AND SAFETY 

C3.5.2.1 Health and safety requirements and procedures 

OHSACT shall apply. 

C3.5.2.2 Protection of the public 

[State requirements for the erection, maintenance and removal upon completion of hoardings 
with gantries, fans, safety screens, barriers, access gates, covered gangways, etc. as necessary 
for the enclosure of the works or portions thereof]. 

The Contractor shall at all times ensure that his operations do not endanger any member of the 

public. 

As the area is adjacent to a residential area the Contractor shall take special precautions to 

prevent public access to any danger areas on the Works, e.g. by temporary barricades and/or 
fencing. 

C3.5.2.3 Barricades and lighting 

No holes should be left open for more than 7 days .  A visible barricading system shall be used to protect 
the public from interfering to the construction environment.  

C3.5.2.4 Traffic control on roads 

During work done  across the roads the contractor shall make sure that proper traffic control majors are in 
place. 

C3.5.2.5 Measures against disease and epidemics 

The contractor shall provide relevant medication and take relevant precautions to prevent diseases. 

C3.5.2.6 Aids awareness 

[State requirements for aids awareness campaigns, counselling, etc]. 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

ANNEXURE A 

 

Locality Plan                             
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

ANNEX A 

LOCALITY PLAN 

 

 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 



129 
 

 

  

APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

 

ANNEXURE B 
SPECIFICATION DRAWINGS 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

 

ANNEXURE C 

HEALTH AND SAFETY SPECIFICATION 
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APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

ANNEXURE C 

HEALTH AND SAFETY SPECIFICATION 

1. BACKGROUND 

In terms of the Construction Regulation 4 (1) (a) of the Occupational Health and Safety Act, No. 85 

of 1993, the Client is required to compile a Health & Safety Specification for the intended project and 
provide such specification to any prospective tenderer.  

The Client’s further duties are as 4(1) to 4(6) in The Construction Regulations, July 2003. 

2. SCOPE 

Development of a Health & Safety Specification that addresses all aspects of occupational health and 
safety as affected by the Construction of engineering services for the APPOINTMENT OF A 

CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION OF 300(HH) HOUSEHOLDS AT 

RIDGE VIEW TOWNSHIP 

3. OH&S MANAGEMENT 

3.1 Structure and Organization of OH&S Responsibilities 

3.1.1. Overall Supervision and Responsibility for OH&S 

 The Client is to ensure that the Principal Contractor, appointed in terms of Construction Regulation 

4(1)(c), implements and maintains the agreed and approved OH&S Plan. 

 The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act is to 

ensure that the Employer (as defined in the Act) complies with the Act. Annexure 2 - “Legal 
Compliance Audit” may be used for this purpose. 

 Any OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her respective 
appointment forms. 

 The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of 

Construction Regulation 6. 

3.1.2. Further (Specific) Supervision Responsibilities for OH&S 

Appointments required by the Act and Regulations: 

 OH&S Representatives (Sections 17/18 of the Act) 

 OH&S Committees (Sections 19/20 of the Act) 

 Risk Assessor (Construction Regulation. 7(1)) 
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 Accident/Incident Investigations Co-ordinator (General Administrative Regulation 9 (2)) 

 Form/Support work Supervisor (Construction Regulation 10(a)) 

 Batch Plant Supervisor (Construction Regulation 18(1)) 

 Stacking & Storage Supervisor (Construction Regulation 26(a)) 

 Fire Equipment Inspector (Construction Regulation 27(h)) 

 Electrical Installations, Machinery & Appliances Inspector (Construction Regulation 22) 

 Excavations Supervisor (Construction Regulation 11(1)) 

 Demolition Supervisor (Construction Regulation 12(1)) 

 OH&S Officer (where necessary) (Construction Regulation 6(6)) 

 Person Responsible for Machinery (General Machinery Regulation 2) 

 Emergency, Security and Fire Co-ordinator (Construction Regulation 27(h) & Environmental 
Regulation 9) 

 Fire Equipment Inspector (Construction Regulation 27(h) Environmental Regulation 9) 

 First Aider (General Safety Regulation 3(2)) 

 Hazardous Chemical Substances Supervisor (HCS Regulations) 

 Ladders Inspector (General Safety Regulation 13A) 

 Lifting Equipment Inspector (Construction Regulation 20) 

 Operators & Drivers of Construction Plant & Vehicles (Construction Regulation 21 (i)) 

 Structures Supervisor (Construction Regulation 9) 

 Users Operators of Construction Equipment (Construction Regulation 21(i)) 

 Welding Supervisor (General Safety Regulation 9) 

3.2. Communication and Liaison 

 OH&S liaison between the Client, the Principal Contractor, the other Contractors, the Consulting 
Engineer and other concerned parties will be through the OH&S Committee as in 3.10. 

 In addition to the above, communication may be directly to the Client or his appointed Agent, 
verbally or in writing, as and when the need arises. 

 Consultation with the workforce on OH&S matters will be through their Supervisors, OH&S 
Representatives, the OH&S Committee and their elected Trade Union Representatives, if any. 
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 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information 

to the other Contractors e.g. design changes agreed with the Client and the Consulting Engineer, 
instructions by the Client and/or his/her agent, exchange of information between Contractors, 

the reporting of hazardous/dangerous conditions/ 

situations etc.        

3.3. OH&S File 

The Principal Contractor must, in terms of Construction Regulation 5 (7), keep a health and safety file 
on site at all times that must include all documentation required in terms of the Act and Regulations 

and must also include a list of all Contractors on site that are accountable to the Principal Contractor 

and the agreements between the parties and details of work being done. The following documents 
must be kept in the OH&S file: 

 Notification of Construction Work (Construction Regulation 3.) 

 Copy of OH&S Act (updated) (General Administrative Regulation 4.) 

 Proof of Registration and good standing with a COID Insurer (Construction Regulation 4 (g)) 

 Copy of health and safety plan (construction regulation 5 (1) 

 OH&S Programme agreed with Client including the underpinning Risk Assessment and Method 

Statements (Construction regulation 5 (1)) 

Designs/drawings (Construction Regulation 5 (8)) 

 A list of Contractors (Subcontractors) including copies of the agreements between the parties 
and the type of work being done by each contractor (Construction Regulation 9) 

 Appointment / Designation forms as per 3.1.1. and 3.1.2. above. 

 Registers as follows: 

* Accident/Incident Register (Annexure 1 of the General Administrative Regulations) 

* OH&S Representatives Inspection Register 

* Form/Support work Inspection 

* Excavations Inspection 

* Lifting Equipment 

* Demolition Inspections  

* Designer’s Inspection of Structures Record 

3. * Batch Plant Inspections 

4. * Arc & Gas Welding & Flame Cutting Equipment Inspections 

5. * Construction Vehicles & Mobile Plant Inspections 

6. * Electrical Installation and Machinery Inspections. 
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7. * Fire Equipment Inspection & Maintenance 

8. * First Aid 

*  Hazardous Chemical Substances 

9. * Lifting Tackle and Equipment Inspections 

10. * Inspection of Cranes 

11. * Inspection of Ladders 

12. * Inspection of Vessels under Pressure 

* Machinery Inspections 

* Drivers/Operators of Mobile Plant/Construction Vehicles Daily Inspections 

The Principal Contractor will be required to submit the abovementioned registers monthly to the 
chairperson of the OH&S Committee for endorsement. 
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The Health & Safety File must be handed over to the Client on completion of the contract. It must 

contain all the documentation handed to the Principal Contractor by any subcontractors together with 
a record of all drawings, designs, materials used and other similar information concerning the 

completed project. 

3.4. OH&S Goals and Objectives and Arrangements for Monitoring and Review of OH&S 
Performance 

The Principal Contractor is required to maintain a Compensation Incidence Frequency Rate (CIFR) of 
at least 8 (Refer Annexure 3 - “Measuring Injury Experience”) and to report on this to the Client on 

a monthly basis. 

3.5. Identification of Hazards and Development of Risk Assessments, Standard Working 
Procedures (SWP) and Method Statements 

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) 
and Method Statements for each activity executed in the contract or project (Refer to Section 4. 

below “Project/Site Specific Requirements”) 

3.6. Arrangements for Monitoring and Review 

3.6.1. Monthly Audit by Client 

The Client will be conducting a Monthly Audit to comply with Construction Regulation 4 (1) (d) to 
ensure that the Principal Contractor has implemented and is maintaining the agreed and approved 

OH&S Plan. 

3.6.2. Other Audits and Inspections by Client 

The Client reserves the right to conduct other ad hoc audits and inspections as deemed necessary. 

A representative of the Principal Contractor must accompany the Client on all Audits and Inspections 
and may conduct his/her own audit/inspection at the same time. Each party will, however, take 

responsibility for the results of his/her own audit/inspection results. 

3.6.3 Reports 

The Principal Contractor is required to provide the Client with a monthly report in the format as per 
the attached Annexure 4: “SHE Risk Management Report” 

The Principal Contractor must report all incidents where an employee is injured on duty to the extent 

that he/she: 

 dies 

 becomes unconscious 

 loses a limb or part of a limb 

 is injured or becomes ill to such a degree that he/she is likely either to die, or to suffer a 

permanent physical defect, or likely to be unable for a period of at least 14 days either to work 
or continue with the activity for which he/she was usually employed 
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 OR where: 

 a major incident occurred 

 the health or safety of any person was endangered 

 where a dangerous substance was spilled 

 the uncontrolled release of any substance under pressure took place  

 machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled 
moving objects 

 machinery ran out of control  

to the Provincial Director of the Department of Labour within seven days. (Section 24 of the General 

Administrative Regulation 8.). The Principal Contractor is required to provide the Client with copies of 

all statutory reports required in terms of the Act. 

The Principal Contractor is required to provide the Client with copies of all internal and 

external accident/incident investigation reports including the reports contemplated in 
3.9. below. 

3.6.4 Review 

The Principal Contractor is to review the Hazard Identification, Risk Assessments and SWP’s at each 

two weekly site inspection/meeting as the construction work develops and progresses and each time 

that changes are made to the designs, plans and construction methods and processes.  

The Principal Contractor must provide the Client, other Contractors and all other concerned parties 

with copies of any changes, alterations or amendments. 

3.7 Site Rules and Other Restrictions 

3.7.1 Site OH&S Rules 

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate 
the OH&S aspects of the construction. 

3.7.2. Security and Emergency Arrangements 

The Principal Contractor must establish site access rules and implement and maintain these throughout 

the construction period.  

Access control must include the rule that non-employees will not be allowed on site unaccompanied. 

The Principal Contractor must develop a set of security rules and procedures and maintain these 

throughout the construction period. 

The Principal Contractor must appoint a competent Emergency Controller who must develop 

emergency contingency plans for any emergency that may arise on site as indicated by the risk 
assessments. These must include a monthly practice/testing programme for the plans e.g. January: 

trench collapse, February: flooding etc. and practiced/tested with all persons on site at the time, 

participating.  
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3.8 Training 

The contents and syllabi of all training required by the Act and Regulations must be included in the 

Principal Contractor’s OH&S Plan.  

3.8.1 General Induction Training 

All employees of the Principal and other Contractors to be in possession of proof of General Induction 

Training 

Site Specific Induction Training 

All employees of the Principal and other Contractors to be in possession of Site Specific OH&S Induction 
Training. 

3.8.2 Other Training 

All operators, drivers and users of construction vehicles, mobile plant and other equipment to be in 
possession of valid proof of training. 

All employees in jobs requiring training in terms of the Act and Regulations to be in possession of valid 
proof of training. 

OH&S Training Requirements: (as required by the Construction Regulations and as 
indicated by the OH&S Specification and the Risk Assessment/s): 

* General Induction (Section 8 of the Act) 

* Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 

* Site/Project Manager 

* Construction Supervisor 

* OH&S Representatives (Section 18 (3) of the Act) 

* Training of the Appointees indicated in 3.1.1. & 3.1.2. above 

* Operation of Cranes (Driven Machinery Regulations 18 (11)) 

* Operators and Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21) 

13. * Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction 

   regulation 27) 

14. * Basic First Aid (General Safety Regulations 3) 

15. * Storekeeping Methods & Safe Stacking (Construction Regulation 26) 

                           Emergency, Security and Fire Co-ordinator 
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3.9. Accident and Incident Investigation 

The Principal Contractor is responsible for the investigation of all accidents/incidents where employees 

and non-employees were injured to the extent that he/she had to be referred for medical treatment 
by a doctor, hospital or clinic. (General Administrative Regulation 9). 

The results of the investigation to be entered into the Accident/Incident Register. (General 

Administrative Regulation 9) 

The Principal Contractor is responsible for the investigation of all non-injury incidents as described in 

Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including 
the steps taken to prevent similar accidents in future. 

The Principal Contractor is responsible for the investigation of all road traffic accidents and keeping a 

record of the results of such investigations including the steps taken to prevent similar accidents in 
future. 

OH&S Representatives and Committees 

3.10.1. Designation of OH&S Representatives 

Where the Principal Contractor employs more than 20 persons (including the employees of other 
contractors (sub-contractors) he has to appoint one OH&S Representative for every 50 employees or 

part thereof. General Administrative Regulation 6 requires that the appointment or election and 

subsequent designation of the OH&S Representative is executed in consultation with Employee 
Representatives or Employees. (Section 17 of the Act and General Administrative Regulation 6. & 7.) 

OH&S Representatives have to be designated in writing and the designation must include the area of 
responsibility of the person and term of the designation. 

3.10.2. Duties and Functions of the OH&S Representatives 

The Principal Contractor must ensure that the designated OH&S Representatives conduct a minimum 
monthly inspection of their respective areas of responsibility using a checklist and report thereon to 

the Principal Contractor. 

OH&S representatives must be included in accident/incident investigations. 

OH&S representatives must attend all OH&S committee meetings. 

3.10.3. Appointment of OH&S Committee 

The Principal Contractor must establish an OH&S Committee consisting of all the designated OH&S 

Representatives together with a number of management representatives (this number is not to exceed 
the number of OH&S representatives on the committee) and a representative of the Client who shall 

act as the chairperson without a vote. The members of the OH&S committee must be appointed in 
writing. 

The OH&S Committee must meet minimum monthly and consider, at least, the following Agenda: 

 Opening and welcome 

 Present/Apologies/Absent 

 Minutes of previous meeting 
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 Matters arising from the previous minutes 

 OH&S Representatives Reports 

 Incident Reports & Investigations 

 Incident /Injury statistics 

 Other matters  

 Endorsement of Registers and the statutory documents by a representative of the Principal 

Contractor 

 Close/Next Meeting 

4. PROJECT / SITE SPECIFIC REQUIREMENTS  

The following is a list of specific activities and considerations that have been identified for the project 
and the construction site and for which Risk Assessments, Standard Working Procedures (SWP), 

management and control measures and Method Statements (where necessary) have to be developed 
by the Principal Contractor: 

* Clearing & Grubbing of the Area/Site 

* Site Establishment including: 

- Office/s 

- Secure/safe storage for materials, plant & equipment 

- Ablutions 

- Sheltered eating area 

- Maintenance workshop 

- Vehicle access to the site 

* Dealing with existing structures (NB: the existing pipeline is also a structure.) 

* Location of existing services 

* Installation and maintenance of temporary construction electrical supply, lighting and 
equipment 

* Adjacent land uses/surrounding property exposures 

* Boundary and access control/Public Liability Exposures (NB: the Employer is also responsible 

for the OH&S of non-employees affected by his/her work activities.) 

* Health risks arising from neighbouring as well as own activities and from the environment e.g. 
threats by dogs, bees, snakes, lightning etc. 
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* Exposure to noise 

* Exposure to vibration 

* Protection against dehydration and heat exhaustion 

* Protection from wet & cold conditions 

* Dealing with HIV/Aids and other diseases 

* Use of Portable Electrical Equipment including 

- Angle grinder 

- Electrical drilling machine 

- Skill saw 

* Excavations including 

- Ground/soil conditions 

- Trenching 

- Shoring 

- Drainage of trench 

* Welding including 

- Arc Welding 

- Gas welding 

- Flame cutting 

- Use of LP gas torches and appliances  

* Loading & offloading of trucks 

* Aggregate/sand and other materials delivery 

* Manual and mechanical handling 

* Lifting and lowering operations 

* Driving & operation of construction vehicles and mobile plant including 

- Trenching machine 

- Excavator 

- Bomag roller 
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- Plate compactor 

- Front end loader 

- Mobile cranes and the ancillary lifting tackle 

- Parking of vehicles & mobile plant 

- Towing of vehicles & mobile plant 

* Use and storage of flammable liquids and other hazardous substances 

* Layering and bedding of trench floor 

* Installation of pipes in trench 

* Pressure testing of pipeline 

* Installing heat shrink joint sleeves 

* Backfilling of trench 

* Protection against flooding 

* Gabion work 

* Use of explosives 

* Protection from overhead power lines 

* As discovered by the Principal Contractor’s hazard identification exercise 

* As discovered from any inspections and audits conducted by the Client or by the Principal 

Contractor or any other Contractor on site 

* As discovered from any accident/incident investigation.  

Annexure 1: Construction Occupational Health – Safety – Environment Audit System 

Annexure 2: Guidelines for the development of a Health and Safety Plan. 

Annexure 3: Guide to Risk Assessment 
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ANNEXURE 1 

CONSTRUCTION OCCUPATIONAL HEALTH - SAFETY - ENVIRONMENT 

AUDIT SYSTEM  

(Based on the New Construction Regulations) 

* Denotes items applicable to both Construction sites and Contractors Plant/Storage 

1. ADMINISTRATIVE & LEGAL REQUIREMENTS 

Section/Regulatio
n 

Subject Requirements Yes/No 

Construction. 
Regulation 3 

Notice of carrying out 
Construction work 

Department of Labour notified 

Copy of Notice available on Site 

 

General Admin. 
Regulation 3 

*Copy of OH&S Act (Act 
85 of 1993) 

Updated copy of Act & Regulations on site 

Readily available for perusal by employees 

 

COID Act 

Section 80 

*Registration with 
Compens. Insurer 

Written proof of registration / Letter of good standing 
available on Site 

 

Construction. 
Regulation 4 & 5(1) 

OH&S Specification & 
Plan  

OH&S Specification received from Client 
OH&S plan developed 
Updated regularly 

 

Section 8(2)(d) and 
Construction. Regulation 
6 

*Hazard Identification & 
Risk Assessment 

Hazard Identification carried out/Recorded 
Risk Assessment and Plan drawn up/Updated 
Risk Assessment Plan available on Site 
Employees/Subcontractors informed/trained 

 

Section 16(2) *Assigned duties 
(Managers) 

Responsibility of complying with the OH&S Act assigned 
to other person/s by CEO.  

 

Construction. 
Regulation 5(2) 

Designation of Person 
Responsible on Site 

Competent person appointed in writing as 
Construction Supervisor 

 

Construction. 
Regulation 5(5)(a) 

Designation of 
Subordinate Person 

Competent person appointed in writing as 
Sub-ordinate Construction Supervisor 

 

Section 17 & 18 *Designation of 
Occupational Health & 
Safety Representatives 

More than 20 employees - one OH&S Representative, one 
additional OH&S Rep. for each 50 employees or part 
thereof. 
Designation in writing, period and area of responsibility 
specified.  
Meaningful OH&S Rep. reports. 
Reports actioned by Management. 

 

Section 19 & 20 *Occupational Health & 
Safety Committee/s 

OH&S Committee/s established. 
Members appointed in writing. 
Meetings held monthly. 
Minutes kept. 
Actioned by Management. 

 

Section 37 *Agreement with 
Mandatories 
(Sub-Contractors) 

Written agreement with Subcontractors. 
List of Subcontractors displayed.  
Proof of Registration with Compensation Insurer/Letter of 
Good Standing 
Construction Work Supervisor designated 
Written arrangements concerning 
OH&S Reps & OH&S Committee  
Written arrangements regarding First Aid 
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Construction. 
Regulation 7 

Fall Prevention & 
Protection 

Competent person appointed to draw up and supervise 
the Fall Protection Plan 
Proof of appointees competence available on Site 
Risk Assessment carried out for work at heights 
 
Fall Protection Plan drawn up/updated 
Available on Site 

 

Construction. 
Regulation 8 

Roof work Competent person appointed to plan & supervise Roof 
work.  
Proof of appointees competence available on Site 
Risk Assessment carried out 
Roof work Plan drawn up/updated 
Roof work inspect before each shift. Inspection register 
kept 
Employees medically examined for physical & 
psychological fitness. Written proof available 

 

Construction. 
Regulation 9 

Structures Information re. the structure being erected received from 
the Designer including: 
- geo-science technical report where relevant 
- the design loading of the structure 
- the methods & sequence of construction 
- anticipated dangers/hazards/special Measures to 
construct safely 
Risk Assessment carried out 
Method statement drawn up 
All above available on Site 
Structures inspected before each shift. Inspections 
register kept 

 

Construction. 
Regulation 10 

Formwork & Support 
work 

Competent person appointed in writing to supervise 
erection, maintenance, use and dismantling of Support & 
Formwork 
Design drawings available on site 
Risk Assessment carried out 
Support & Formwork inspected: 
- before use/inspection 
- before pouring of concrete 
- weekly whilst in place 
- before stripping/dismantling. Inspection register kept 

 

Construction. 

Regulation 11 

Scaffolding Competent persons appointed in writing to: 

- erect scaffolding (Scaffold Erector/s) 
- act as Scaffold Team Leaders 
- inspect Scaffolding weekly and after inclement weather 
(Scaffold Inspector/s) 
Written Proof of Competence of above 
appointees available on Site 
Copy of SABS 085 available on Site  
Risk Assessment carried out  
Inspected weekly/after bad weather. Inspection register/s 
kept 
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Construction. 
Regulation 12 

Suspended Scaffolding Competent persons appointed in writing to: 
- erect Susp.Scaffolding (Scaffold Erector/s) 
- act as Susp.Scaffold Team Leaders 
- inspect Susp.Scaffolding weekly and after       inclement 
weather (Scaffold Inspector/s) Risk Assessment 
conducted 
Certificate of Authorization issued by a registered 
professional engineer available on Site/copy forwarded to 
the Department of Labour  
The following inspections of the whole installation carried 

out by a competent person 
- after erection and before use 
- daily prior to use. Inspection register kept 
The following tests to be conducted by a competent 
person: 
- load test  of whole installation and working      parts 
every 12 months 
- hoisting ropes/hooks/load attaching devices    quarterly. 
Tests log book kept 
Employees working on Susp.Scaffold medically examined 
for physical & psychological fitness. Written proof 
available 

 

Construction. 
Regulation 13 

Excavations Competent person/s appointed in writing to supervise and 
inspect excavation work 
Written Proof of Competence of above appointee/s 
available on Site 
Risk Assessment carried out  
Inspected: 
- before every shift 
- after any blasting 
- after an unexpected fall of ground 
- after any substantial damage to the shoring 
- after rain. Inspections register kept 
Method statement developed where explosives will be/ 
are used 

 

Constructions . 
Regulation 14 

Demolition Work Competent person/s appointed in writing to supervise and 
control Demolition work 
Written Proof of Competence of above appointee/s 
available on Site 

Risk Assessment carried out  
Engineering survey and Method Statement available on 
Site 
Inspections to prevent premature collapse carried out by 
competent person before each shift. Inspection register 
kept 

 

Construction. 
Regulation 16 

Materials Hoist Competent person appointed in writing to inspect the 
Material Hoist 
Written Proof of Competence of above appointee 
available on Site. 
Materials Hoist to be inspected weekly by a competent 
person. Inspections register kept. 

 

Construction. 
Regulation 17 

Caissons & Coffer dams Competent person appointed in writing to supervise, 
control & inspect the construction, installation/dismantling 

of caissons/coffer dams 
Written Proof of Competence of above appointee 
available on Site 
Risk Assessment carried out To be inspected daily by a 
competent person. Inspections register kept 
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Construction. 
Regulation 18 

Explosive Powered Tools Competent person appointed to control the issue of the 
Explosive Powered Tools & cartridges and the service, 
maintenance and cleaning. Register kept of above 
Empty cartridge cases/nails/fixing bolts returns recorded 
Cleaned daily after use 

 

Construction. 
Regulation 19 

Batch Plants Competent person appointed to control the operation of 
the Batch Plant and the service, maintenance and 
cleaning. Register kept of above 
Risk Assessment carried out 
Batch Plant to be inspected weekly by a competent 
person. Inspections register kept 

 

Construction. 
Regulation 20/ 
Mine Health & Safety 
Act (29 of 1996) 

Tunneling Complying with Mines Health & Safety Act (29 of 1996) 
Risk Assessment carried out 

 

Construction. 
Regulation 21/ 
Driven Machinery 
Regulations 18 & 19 

Cranes & Lifting 
Machines Equipment 

Competent person appointed in writing to inspect Cranes, 
Lifting Machines & Equipment 
Written Proof of Competence of above appointee 
available on Site. 
Cranes & Lifting tackle identified/numbered 
Register kept for Lifting Tackle 
Log Book kept for each individual Crane 
Inspection: 
- All cranes  - daily by operator 
- Tower Crane/s – after erection/6monthly 
- Other cranes – annually by comp. person 
- Lifting tackle(slings/ropes/chain slings etc.) - 3 
monthly 
Risk Assessment carried out 

 

Construction. 
Regulation 
22/Electrical 
Machinery 
Regulations 9 & 
10/Electrical 
Installation 
Regulations 
 

*Inspection & 
Maintenance of Electrical 
Installation & Equipment 
(including portable 
electrical tools) 

Competent person appointed in writing to inspect/test the 
installation and equipment. 
Written Proof of Competence of above appointee 
available on Site. 
Inspections: 
- Electrical Installation & equipment inspected after 
installation, after alterations and quarterly. Inspection 
Registers kept 
Portable electric tools and -lights and extension leads 
identified/numbered. 

Monthly visual inspection by User/Issuer/ 
Storeman. Register kept. 

 

Construction. 
Regulation 2 
Diving Regulations 

Water Environments Competent person appointed in writing to supervise 
diving operations and ensure maintenance, statutory 
inspection and testing by an Approved Inspection 
Authority of equipment used  
Written Proof of Competence of above appointee 
available on Site 
Proof of registration of all divers present on site available 
Risk Assessment carried out 
Diving Manual produced. Available on Site 
Record of Voice Communications kept 
Diving Operations record kept 
Each Diver keeps a personal logbook. Entries 
countersigned by the Diving Supervisor 
Decompression tables available on Site 
Records of any Decompression illness kept 
Certificate of Manufacture of any Compression Chamber 
or Diving Bell in use available on Site 
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Construction. 
Regulation 30/ 
General Safety 
Regulation 8(1)(a) 

*Designation of Stacking 
& Storage Supervisor. 

Competent Person/s with specific knowledge and 
experience designated to supervise all Stacking & Storage 
Written Proof of Competence of above appointee 
available on Site 

 

Construction. 
Regulation 31/ 
Environmental 
Regulation 9 

*Designation of a Person 
to  
Co-ordinate Emergency 
Planning 
And Fire Protection 

Person/s with specific knowledge and experience 
designated to co-ordinate emergency contingency 
planning and execution and fire prevention measures 
Emergency Evacuation Plan developed: 
- Drilled/Practiced  
- Plan & Records of Drills/Practices available on Site 
Fire Risk Assessment carried out 

All Fire Extinguishing Equipment identified and on 
register. 
Inspected weekly. Inspection Register kept 
Serviced annually 

 

Construction. 
Regulation 32/ 
General Safety 
Regulation 3 

*First Aid Every workplace provided with sufficient number of First 
Aid boxes. (Required where 5 persons or more are 
employed) 
First Aid freely available 
Equipment as per the list in the OH&S Act. 
One qualified First Aider appointed for every 50 
employees. (Required where more than 10 persons are 
employed) 
List of First Aiders and Certificates  
Name of person/s in charge of First Aid box/es displayed. 
Location of F/Aid box/es clearly indicated. 

Signs instructing employees to report all  
Injuries/illness including first aid injuries 

 

Construction. 
Regulation 33/ 
General Safety 
Regulation 2 

Personal Safety 
Equipment (PSE) 

PSE Risk Assessment carried out 
Items of PSE prescribed/use enforced 
Records of Issue kept 
Undertaking by Employee to use/wear PSE 

 

Construction. 
Regulation 34/ 
General Safety 
Regulation 9 

*Inspection & Use of 
Welding/Flame Cutting 
Equipment 

Competent Person/s with specific knowledge and 
experience designated to Inspect Electric Arc, Gas 
Welding and Flame Cutting Equipment 
Written Proof of Competence of above appointee 
available on Site 
 
 
Equipment identified/numbered and entered into a 

register 
Equipment inspected monthly. Inspection Register kept 

 

Construction. 
Regulation 35/ 
Hazardous Chemical 
Substances (HCS) 

*Control of Storage & 
Usage of HCS 

Competent Person/s with specific knowledge and 
experience designated to Control the Storage & Usage of 
HCS 
Written Proof of Competence of above appointee 
available on Site  
Risk Assessment carried out 
Register of HCS kept/used on Site 
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Construction. 
Regulation 36/Vessels 
under Pressure 
Regulations 

 

Vessels under Pressure 
(VUP) 

Competent Person/s with specific knowledge and 
experience designated to supervise the use, storage, 
maintenance, statutory inspections & testing of VUP’s 

Written Proof of Competence of above appointee 
available on Site 

Risk Assessment carried out 

Certificates of Manufacture available on Site 

Register of VUP’s on Site 

Inspections & Testing by Approved Inspection Authority 
(AIA): 

- after installation/re-erection or repairs 

- every 36 months. 

- Register/Log kept of inspections, tests. Modifications 
& repair 

 

Construction. 
Regulation 37 

Construction Vehicles & 
Earth Moving Equipment 

Operators/Drivers appointed to: 

- Carry out a daily inspection prior to use 

- Drive the vehicle/plant that he/she is competent to 
operate/drive 

Written Proof of Competence of above appointee 
available on Site 

Record of Daily inspections kept 

 

Construction. 
Regulation 38/ 

General Safety 
Regulation 13D 

*Inspection of Ladders Competent person appointed in writing to inspect Ladders 

Ladders inspected at arrival on site and monthly there 

after. Inspections register kept 

 

Construction. 
Regulation 39/ 

General Safety 
regulation 13B 

Ramps Competent person appointed in writing to Supervise the 
erection & inspection of Ramps. Inspection register kept. 
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ANNEXURE 2 

GUIDELINES FOR THE DEVELOPMENT OF A HEALTH & SAFETY PLAN 

1. Project Background 

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and Safety 

Act, No 85 of 1993, the Client is required to compile an Occupational Health and Safety specification 
for each of its projects and the Principle Contractor, appointed by the Client in terms of Regulation 4 

(1) (c), is required to prepare an Occupational Health and Safety Plan.  This plan has to be prepared 
in terms of Regulation 5 (1) as well as the Client’s Occupational Health & Safety Specification.  In 

terms of Regulation 4 (2), the Client and the Principle Contractor are required to agree on the 

Occupational Health and Safety Plan before any work may commence. 

2. Framework for an Occupational Health and Safety Plan 

2.1 Introduction 

The Principal Contractor has to demonstrate to the Client that he has a suitable and sufficiently 

documented Occupational Health and Safety Plan as well as the necessary competencies, experience 
and resources to perform the construction work safely.  The Principle Contractor could be required to 

submit the following documentation for perusal and verification by the Client: 

 Management Structure 

 Quality Plan 

 Human Resources Plan 

 Registered Workplace Skills Plan 

 “Letter of good standing” from the Compensation Commissioner or licensed compensation 
insurer. 

 Proof of induction and other training of employees 

 Example copy minutes of previous Occupational Health and Safety Committee meetings and 
copies of Incident Investigation Reports 

2.2 Contents of an Occupational Health and Safety Plan 

2.2.1 Occupational Health and Safety Management Programme 

 Management of Occupational Health and Safety risks 

 Occupational Health and Safety structures and appointments 

 Programme of Occupational Health and Safety inspections 

 Occupational Health and Safety Representatives 

 Occupational Health and Safety committee 
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2.2.2 Communication and Management of the Work 

 Management structure and responsibilities 

 Occupational Health and Safety goals for the project and arrangements for monitoring and 

review of Occupational Health and Safety performance. 

 Arrangements for: 

 Regular liaison between parties on site 

 Consultation with the workforce 

 The exchange of design information between the Client, engineer, supervisors and 

contractors on site 

 Handling design changes during the project 

 Selection and control of contractors 

 The exchange of Occupational Health and Safety information between all contractors 

 Security 

 Site induction and onsite training 

 Facilities and first-aid 

 The reporting and investigation of accidents and incidents 

 The production and approval of risk assessments and method statements 

 Site OH&S rules 

 Fire and emergency procedures 

 Reporting to the Client i.e. results of Occupational Health and Safety inspections, incident 

 and incident investigations and committee meetings 

 Reporting of incidents to the Department of Labour and Compensation insurer where 

appropriate 

2.2.3 Arrangements for controlling significant site risks 

The following are some examples of the arrangements for controlling the most significant site risks: 

 Safety risks 

 Services, including temporary electrical installations 

 Preventing employees from falling into excavations, from trucks etc. 

 

 

 Work with, on or near fragile materials 
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 Control of lifting operations 

 The maintenance of plant and equipment 

 Poor ground conditions 

 Traffic routes and segregation of vehicles and pedestrians 

 Storage of hazardous materials 

 Dealing with existing unstable structures/land 

 Accommodating adjacent land use 

 Other significant safety risks as and when identified 

 Health risks 

 Storage and use of hazardous chemical substances 

 Dealing with contaminated land or material 

 Manual handling 

 Reducing noise and vibration 

 Provision of adequate lighting 

 Ventilation considerations 

 Extreme heat and cold temperature considerations 

 Dealing with HIV/Aids and other illnesses 

 Provision of and maintaining ablution and eating facilities 

 Other significant health risks as and when identified 

2.2.4 Preparation of an Occupational Health and Safety Operational Reference File/Manual 

The following are some of the requirements to be addressed: 

 Layout, format and content requirements 

 Arrangement for the collection and gathering of information 

 Storage and archiving of all the information 

 Copy to the Client at completion of project 
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 Suggested Contents of an OH&S File/Manual 

 OH&S Policy 

 Notice of new project 

 Site start-up 

 Security measures 

 Written designations & appointments 

 Arrangements with contractors/mandataries 

 OH&S rules and procedures 

 Induction 

 OH&S training 

 OH&S promotion 

 OH&S representatives 

 OH&S committees 

 Workplace facilities e.g. ablutions, sheltered eating areas etc. 

 Protective equipment 

 Workplace inspections and audits 

 Investigation & reporting of incidents/accidents 

 Mechanical safeguarding 

 Electrical safeguarding 

 Safeguarding against hazardous substances 

 Lifting machinery & equipment 

 Construction vehicles & mobile plant 

 Welding, heating & flame cutting 

 Excavations 

 Protection of the environment affected by construction activities 

 Keeping of records in terms of the OH&S Act (85 of 1993) 
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ANNEXURE 3 

GUIDE TO RISK ASSESSMENT 

1. HOW TO DO IT? 

2. Steps to Effective Risk Assessment 

Step 1    : Identifying the hazards 

Step 2 : Aim to identify major hazards, don’t waste time on the minor & detail 

Step 3 : Involve as many people as possible in the process especially those at risk 

Step 4 : Gather all the information and analyse it 

Step 5 : Look at what actually occurs including non-routine operations 

Step 6 : Use a systematic approach to ensure all hazards are adequately addressed 

Step 7 : Assess the risks arising taking into account the effectiveness of controls 

Step 8 : Ensure the process is practical and realistic 

Step 9 : Always record the assessment in writing including assumptions and why 

 

3. HOW SERIOUS IS IT? 
 

PROBABILITY  CONSEQUENCES 

A  Common  1  Fatality or permanent disability 
B  Has Happened  2  Major injury 

C  Could Happen  3  Average Lost Time Injury 
D  Not Likely  4  Minor Injury 

E  Practically impossible  5  Medical Treatment or less 

 
 PROBABILITY 

 A B C D E  

1 1 2 3 4 5 

2 2 3 4 5 6 

3 3 4 5 6 7 

4 4 5 6 7 8 

5 5 6 7 8 9 

 

   
 ACTION 

Risk Rating: 1 – 3  = Serious Immediate (within 1 week) 

 4 -  5  = High Within 1 month 
 6 – 7  =  Moderate > 4 weeks 

 8 – 9  = Acceptable No action 
 

 

LIST OF RISK ASSESSMENTS AVAILABLE (as at 2003.07.07) 

SEQUENCES 
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Access Towers 
Acid Washing 
Aggregate/Sand Delivery 
Angle Grinder 
Arc Welding 
Armco Barriers - installation 
Assem. of elements by boilermaker 
BackFilling 
Bag Filling 
BandSaw 
Banksman 
Batch Plant 
Bench Grinder 
Bin Scraper 
Block Feeder 
Block Machine 
BoomScraper 
Bricks – Laying of 
Brickwork 
Bulk Earthworks 
Cement Spray Truck 
Clearing & Grubbing of Area/Site 

Compr. Gas Cylinders-handling 
Compressors – Air 
Concrete – placing of (1) 
Concrete – placing of (2) 
Confined Spaces – Working in 
Conveyors 
Cutting – of Earthworks 
David Arm 
Deck Panels – placing 
Depalletor Operator 
Diss. Asembly Rejects 
Distribution Boards – Electrical 
Drivers – of Vehicles 
Dry Tile Deracking 
Dumpers - Concrete 
Electrical Installation – Maintenance of 
Elevated Positions 
Erecting – Instal/ Shutters 
Excavations (1) 
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Excavations (2) 
Explosive Powered Tools 
Finger Car 
Fire Fighting Prevention 
Fire Prevention & Protection 
Formwork 
Friction Saw 
Front End Loader 
Fuel Supply 
Gas Cylinders – Handling of 

Gas Welding-cutting oper. 
Gas Welding-cutting operations 
Guillotine 
Hand & Spray Painting 
Hand ToolsJacking – with Hydraulic Pump 
Hanging scaffolding 
Hauling 
High cut operations 
Jacking Hydraulic Pump (1) 
Jacking Hydraulic Pump (2) 
 
Kerb Laying  
Landscaping 
Lathe 
Layering of (Road work) Materials 
Layering Process 
Laying Kerbs 
Laying of stormwater drains 
Levelling – of materials 
Lifting Concr. Beams on to trailers 
Loading supervisor 
Loading/Unloading - of Trucks 
Loffels – placing/laying 
Machine operator 
Making of steel items 
Material delivery 
Materials Handling 
Mixer operator 
Mobile Cranes 
Pedestal Drill 
Pedestal Grinder 
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Placing Concrete 
Plastering 
Portable Electric Drill 
Portable Electric Tools 
Portable Ladders 
Post Tensioning 
Radial Arm Drill 
Refuelling Vehicles/Plant 

Reinforcing Steel – placement (1) 
Reinforcing Steel – placement (2) 
Road Traffic Signs – placement of 
Roadworks - Deviations 
Roof Truss erection 
SandBlasting 
Scaffolding 
Shuttering – Erection 
Shuttering – Stripping 
Site Establishment (1) 
Site Establishment (2) 
SkillSaw 
Spray Painting 
Stormwater pieps - laying 
Structural Steel – Erection 
Structural Steel – Laydown 
Surveying 
Suspended Scaffolds 
Termite Proofing 
Tile Machine 
Tile stacking 
Timber Feeder 
Tower Cranes 
Traffic Accommodation 
Traffic Control/Regulation 
Trench Excavation 
Use of angle grinder 
Use of Port. Elec. Tools. 
Wet tile racking 
Work confined spaces 
Work in Elevated Positions 
Working Platforms 
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RISK ASSESSMENT: SITE ESTABLISHMENT 

 

TYPE OF WORK PERFORMED: 

 
 

ASSESSMENT PERFORMED BY: 

  

  

 ______________
_______________________ 

 

DATE COMPLETED: 

 

__________ 

 

Ste
p 

No. 

Activity Rules What can 
cause 

injury/dama
ge? 

Result of cause 
(injury/damag

e) 

Preventative Measures 
(tools, PPE, equipment) 

Controls (test, check list)  Weights 

1. Access to be a main 
consideration when 
positioning offices, 
stores and parking areas 
on site during planning 
stage.  Possible one way 
traffic to be introduced 

Restricted access 
to parking and 
delivery areas to 
storage areas. 

Damage to transport 
and plant 

Proper layout of site by 
Construction Manager and Site 
Agent taking into consideration 
all transport plant and material 
movements and storage on site. 

Site Agent to check layout Drg. To 
compare with OHS Act requirements and 
whether they are to Concor’s standards. 

   

2. Oxygen and acetylene 
store to be a minimum 
distance of five metres 
away from other 
buildings.  It needs to be 
well ventilated and have 
a roof to keep direct 
exposure to the sun. 

Fire explosion 
leaking gas may 
spread if to close 
to other buildings. 

Damage to property 
and plant.  
Health of employees. 

See item 1. See item 1.    

3. Diesel tanks to be a 
distance of 10 metres 
away from any building 
and parking areas.  A 
slab with a bund wall 
capable of carrying 
110% of the tank 
capacities must be 
constructed for the 
tanks to stand in. 

Fire may spread to 
adjacent buildings 
and plant if is too 
close. 
 
 
 
 
 
 

Burns on all parts of 
body.  Damage to 
plant and property. 

See item 1.  Persons in charge of 
tanks should be inducted 
regarding all the hazards 
involved and how to control them 

See item 1.  Supervisor to monitor on an 
ongoing basis if rules are complied with  

   

Step 
No. 

Activity Rules 
What can cause 
injury/damage? 

Result of cause 
(injury/damage) 

Preventative 
Measures (tools, 

PPE, equipment) 

Controls (test, check list) 
During erection & ongoing 

Weights 
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4. All cables from 
distribution board to 
offices, store and for 
security to be under-
ground.  The distribution 
board is to stand on a 
firm level base and 
should be locked at all 
times. 

Damaged cables loose wires 
exposed. 

  

  
Safety Health R/R 

5. Security fencing 
minimum height of 1.8 
meter around site area 
together with two double 
gates. 

Theft of property.   
Access to unauthorised 
persons. 

Loss of property.   
Injury to persons. 

Security guards to be 
appointed to keep watch. 

Supervisor to put system of control in 
place 

   

6. 
 

6.1 
6.2 
6.3 
6.4 
6.5 

Services to be available 
during site 
establishment. 
Fire fighting equipment. 
First aid boxes. 
First aider. 
Drinking water. 
Toilets. 

Not having the essential 
services at hand. 

Health of employees. 
Loss of property 
through fire. 

6.1 to 6.5 are to be 
included on first order 
placed for contract. Dry 
chemical powder ABCDE 
fire extinguishers to be 
ordered 4 off for start. 

Site Agent to see that these 
requirements are on site from start of 
site establishment. 

   

7. Water tank tower to 
consist of very well cross 
braced pipe structure 
standing on concrete 
base. 

Badly constructed water 
tower under designed 
structurally could cause 
tower to collapse. 

Injury to persons. 
Damage to property. 

Supervisor to erect as per 
design office 
specifications. 

    

Step 

No. 

Activity 

Rules 

What can cause 

injury/damage? 

Result of cause 

(injury/damage) 

Preventative 

Measures (tools, 

PPE, equipment) 

Controls (test, 

check list) During 

erection & ongoing 

Weights 

8. Safety sign & 
notice board to 
be placed close 
to entrance of 
main gate 

Not informing employees 
and public what the site 
rules are. 

Injury to persons. 
Damage to property. 

Concor standard notices/ 
Posters to be displayed. 
Available from Head Office. 

Site manager to check that 
board has been erected. 

   

9. Laydown areas 
to be sufficient in 
size.  timber 
poles to be 
available to stack 
materials on. 

With inadequate space 
various materials will be 
stacked on top of each 
other causing unstable 
stacks. 

Injury to persons loading, 
unloading materials. 

Allow sufficient space for 
laydown area during 
planning stage of site 
layout.  Access to be 
considered important. 

Site agent to discuss with 
Foreman regarding his 
requirement at planning 
stage. 

   

10. Toilets are to be 
well ventilated. 

No ventilation in toilets 
may cause germs to 
propagate. 

Possible health problems 
due to germs. 

Extraction fans to be fitted 
if required. 

Supervisor to check if he is 
satisfied with ventilation. 

   

ASSESSMENT:  1 – 10 
(HIGH) 

11 – 16 (MEDIUM) 17 – 25 (LOW) 
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RISK ASSESSMENT: EXCAVATIONS (PLANT & MANUAL) 

TYPE OF WORK PERFORMED: 
ASSESSMENT PERFORMED BY: 

____________________________________ 
___________________________________ 

 
DATE COMPLETED: 

 
___________ 

Step

No 

Activity 

Rules 

What can cause 

injury/damage 

Result of cause 

(injury/damage) 

Preventative measures 

(tools, PPE, equipment) 

Controls (test, checks)    

 When using a machine to excavate, observe the following: Safety Health Finan. 

1 Operator must 
ensure there are 
no employees 
working in this 
area. 

Employees not visible to 
operate or moving 
machine. 

An injury to all parts of 
the body and as well as 
more serious fatal 
injuries. 

Operator must work under 
close supervision. He must 
inspect the work area prior to 
commencing work. 

Supervisor to ensure 
employees are informed and 
operator works under his 
supervision. 

   

2 Machine not to 
operate while 
employees are 
working in same 
excavations. 

Danger of injury of 
employee by machine. 

Bruises, scratches, 
fractures and fatal. 

Supervisor must instruct 
operator when to commence 
work. 

Supervisor to control and 
enforce procedure. 

   

3 All excavated 
materials must 
be discharged 
not closer that 
2m from the 
edge of the 
excavation. 
When 
excavating 
manually, 
observe the 
following. See 
original 

Materials can fall onto 
employees and the 
excavation may need 
extra work. 
 

Injuries to employees 
and the excavation 
may need extra work. 

Supervisor must instruct 
operator where to place 
discharged soil and gravel. 

Supervisor to control.    

4 Using a pick and 
a shovel. 

Unsafe use of a pick or a 
shovel. 

Injury to employees. Induct employees on safe 
working procedures. 

Supervisor and charge hand 
to control. 

   

5 Check sides of 
excavations. 

Unstable / loose material 
causes unsafe condition. 

Injury to employees 
and damage to 
excavations. 

Supervisor to inspect sides on 
a regular basis. 

Supervisor / charge hand to 
control. 

   

6 Excavated 
material to be 
placed away 
from side of 
excavation. 

Materials can fall onto 
employees when 
working inside the 
excavation. 

Bruises, scratches, 
fractures and fatal. 

Employees to be instructed 
not to place loose soil on edge 
of the excavation. 

Supervisor to control.    

7 All excavations 
deeper than 1,5 
m must have an 
access ladder 
available for 
employees to 
get into and out 
of the 
excavation 
safely. 

Employees not able to 
enter or exit the 
excavation safely. 

In case of an 
emergency too many 
employees may be 
buried as a result of 
inadequate access. 
Employees may also 
strain muscles to get 
into or out of an 
excavation without 
safe and convenient 
access. 

Providing a ladder makes 
access into and out of the 
excavation area easy and safe. 

Supervisors to ensure 
employees are given safe 
and convenient access to 
excavations. 
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8 Sides of 
excavation to be 
shored (if 
necessary) and 
barricaded 
immediately. 

Sides may collapse. 
Employees may NOT BE 
AWARE OF THE 
EXCAVATION AND FALL 
INTO IT. 

Damage to the 
excavation. Injury to 
employees, 

Put adequate shoring and 
strong physical barricades in 
place immediately. 

Supervisor and chargehand 
to control. 

   

9 Excavations 
must be 
backfilled as 
soon as possible 
after 
excavation. 

Excavations could 
collapse. Employees 
could trip and fall in. 
Vehicles and machinery 
could damage 
excavations. 

Damage to 
excavations.  Injury to 
employees. Damage to 
plant and machinery. 

Keep area barricaded with a 
strong physical barricade and 
backfill as soon as possible. 

Supervisor and chargehand 
to control. 
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DIPALESENG LOCAL MUNICIPALITY 

APPOINTMENT OF A CONTRACTOR FOR CONSTRUCTION OF ELECTRIFICATION 
OF 300(HH) HOUSEHOLDS AT RIDGE VIEW TOWNSHIP. 

PROJECT NO.: DLM 04/2018 

ANNEXURE D: PARTICULAR SPECIFICATIONS 

PA: EPWP LABOUR INTENSIVE SPECIFICATION  

PA1. LABOUR INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF 

Contractors having a CIDB contractor grading designation of 4EP and higher shall only engage 

supervisory and management staff in labour intensive works who have either completed, or are 
registered for training towards, the skills programme outlined in Table 1. 

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the 
managing director or managing member of a close corporation, as relevant, having a contractor 

grading designation of 1CE, 2EP, 3EP and 4EP upwards shall have personally completed, or be 
registered on a skills programme for the NQF level 2. All other site supervisory staff in the employ 

of such contractors must have completed, or be registered on a skills programme for, the NQF 

level 2 unit standards or NQF level 4 unit standards. 

Table 1: Skills programme for supervisory and management staff 

Personnel NQF 
level 

Unit standard titles Skills programme 

description 

Team leader / supervisor 2 Apply Labour Intensive Construction 
Systems and Techniques to Work Activities 

This unit standard must 
be completed, and 

Use Labour Intensive Construction  Methods 
to Construct and Maintain Roads and 
Stormwater Drainage 

 

 

 any one of these 3 unit  

  standards  Use Labour Intensive Construction  Methods 

to Construct and Maintain Water and 
Sanitation Services 

Use Labour Intensive Construction  Methods 
to Construct, Repair and Maintain 
Structures 

Foreman/ supervisor 4 Implement labour Intensive Construction 
Systems and Techniques 

This unit standard must 
be completed, and 

Use Labour Intensive Construction  Methods 
to Construct and Maintain Roads and 
Stormwater Drainage 

 

 

  any one of these 3 unit  

  standards  Use Labour Intensive Construction  Methods 
to Construct and Maintain Water and 
Sanitation Services 

Use Labour Intensive Construction  Methods 
to Construct, Repair and Maintain 
Structures 

Site Agent / Manager (i.e. the 
contractor’s most senior 
representative that is resident 
on the site) 

5 Manage Labour Intensive Construction 
Processes 

Skills Programme against 
this single unit standard 
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PA2. EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR-INTENSIVE 

WORKS 

PA2.1 Requirements for the sourcing and engagement of labour 

PA2.1.1 Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be 

engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of 
Targeted Labour. 

PA2.1.2 The rate of pay set for the SPWP is R …….. per task or per day. 

(Compiler to insert value determined by public body in terms of clause 2.2 of  the Guidelines for the 
Implementation of Labour Intensive Projects under the Expanded Public Works Programme (EPWP)). 

PA2.1.3 Tasks established by the contractor must be such that: 

a) the average worker completes 5 tasks per week  in 40 hours or less; and 

b) the weakest worker completes 5 tasks per week in 55 hours or less. 

PA2.1.4 The contractor must revise the time taken to complete a task whenever it is established that the 

time taken to complete a weekly task is not within the requirements of (3). 

PA2.1.5 The Contractor shall, through all available community structures, inform the local community of 

the labour intensive works and the employment opportunities presented thereby. Preference must 
be given to people with previous practical experience in construction and / or who come from 

households: 

a) where the head of the household has less than a primary school education; 

b) that have less than one full time person earning an income; 

c) where subsistence agriculture is the source of income.  

d) those who are not in receipt of any social security pension income 

PA2.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of  temporary 
workers is in the following proportions: 

a) 40 % women; 

b) 60% youth who are between the ages of 18 and 35; and 

c) 2% on persons with disabilities. 

PA2.2 Specific provisions pertaining to SANS 1914-5  

PA2.2.1 Definitions 

Targeted labour:  Unemployed persons who are employed as local labour on the project.  

PA2.2.2 Contract participation goals 

a) There is no specified contract participation goal for the contract. The contract participation 

goal shall be measured in the performance of the contract to enable the employment 
provided to targeted labour to be quantified. 

b) The wages and allowances used to calculate the contract participation goal shall, with 

respect to both time-rated and task rated workers, comprise all wages paid and any training 
allowance paid in respect of agreed training programmes.  
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PA2.2.3 Terms and conditions for the engagement of targeted labour 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into 
with targeted labour.  

PA2.2.4 Variations to SANS 1914-5 

a) The definition for net amount shall be amended as follows: 

b) Financial value of the contract upon completion, exclusive of any value added tax or sales 

tax which the law requires the employer to pay the contractor. 

c) The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as 

women, youth and persons with disabilities and the number of days of formal training 

provided to targeted labour. 

PA2.2.5 Training of targeted labour  

a) The contractor shall provide all the necessary on-the-job training to targeted labour to 
enable such labour to master the basic work techniques required to undertake the work in 

accordance with the requirements of the contract in a manner that does not compromise 
worker health and safety. 

b) The cost of the formal training of targeted labour, will be funded by the provincial office of 

the Department of Labour. This training should take place as close to the project site as 
practically possible. The contractor, must access this training by informing the relevant 

provincial office of the Department of Labour in writing, within 14 days of being awarded 
the contract, of the likely number of persons that will undergo training and when such 

training is required. The employer must be furnished with a copy of this request. 

c) A copy of this training request made by the contractor to the DOL provincial office must 
also be faxed to the EPWP Training Director in the Department of Public Works– Cinderella 

Makunike, Fax Number 012 328 6820 or email cinderella.makunike@dpw.gov.za Tel: 083 
677 4026. 

d) The contractor shall be responsible for scheduling the training of workers and shall take all 
reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) 

days of formal training if he/she is employed for 3 months or less and a minimum of ten 

(10) days if he she is employed for 4 months or more. 

e) The contractor shall do nothing to dissuade targeted labour from participating in training 

programmes. 

f) An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor 

to workers who attend formal training, in terms of (d) above. 

g) Proof of compliance with the requirements of (b) to (g) must be provided by the Contractor 
to the Employer prior to submission of the final payment certificate.  

 

 

 

 

 

mailto:cinderella.makunike@dpw.gov.za
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APPENDICES 

 

MUNICIPAL BIDDING DOCUMENTS (MBD) 
 

 

MBD 4- DECLARATION OF INTEREST 

 

1. No bid will be accepted from persons in the service of the state. 
 
1. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or their 
authorised representative declare their position in relation to the evaluating/adjudicating 
authority and/or take an oath declaring his/her interest.  

 

3 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 
3.1 Full Name:   ………………………………………………………………………… 
 
3.2 Identity Number:     ………………………………………………………………… 
 
3.3 Company Registration Number:   ………………………………………………… 
 
3.4 Tax Reference Number:    ………………………………………………………… 
 
3.5 VAT Registration Number:   ……………………………………………………… 
 
 

3.6 Are you presently in the service of the state     YES/NO                                                    

                                                      
 
 
 MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within 

the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 



 

 

 
 

                                                       
 3.6.1 If so, furnish particulars. 

 
……………………………………………………………… 
 
…………….……………………………………………………………… 

3.7 Have you been in the service of the state for the past      YES/NO                               
          twelve months? 

3.7.1 If so, furnish particulars. 
 

……………………………………………………………… 
 
……………………………………………………………… 



   

 

3.8 Do you, have any relationship (family, friend, other) with persons in the 
service of the state and who may be involved with the evaluation and or 
adjudication of this bid? 

 
3.8.1 If so, furnish particulars. 

 
………………………………………………………………………………
……………………………………………………………………… 

 

YES/NO 
 

3.9 Are you, aware of any relationship (family, friend, other) between a bidder 
and any persons in the service of the state who may be involved with the 
evaluation and or adjudication of this bid? 

 
3.9.1 If so, furnish particulars 

 
…………………………………………………………….…………………………………
………………………………………………………. 

YES/NO 
 

3.10 
Are any of the company’s directors, managers, principle 
shareholders or stakeholders in service of the state?       

   
3.10.1 If so, furnish particulars. 

 
……………………………………………………………
… 
……………………………………………………………
… 

 

YES/NO 
 

3.11 Are any spouse, child or parent of the company’s directors, managers, 
principle shareholders or stakeholders in service of the state?  

 
3.11.1 If so, furnish particulars. 

 
………………………………………………………………………………
……………………………………………………… 

 

YES/NO 
 

 
                    

 
 
 
 
 
 
 
 
 

 
 
 
 
 



 

 

CERTIFICATION 
 

 
I, THE UNDERSIGNED (NAME)     …………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO 

BE FALSE.   

 
 
…………………………………..            ……………………………………….. 
 Signature Date 
 
 
 
………………………………….…           ………………………………………. 
 Position  Name of Bidder 



 

 

MDB 6.1 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2011 
 

This preference form must form part of all bids invited.  It contains general information and serves as a claim 
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of 
Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2011.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value not exceeding R50 000 000 (all applicable taxes 

included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and 
therefore the 80/20 preference point system shall be applicable. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contribution. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTION 20 

Total points for Price and B-BBEE must not exceed 100 

 
1.5 Failure on the part of a bidder to submit a B-BBEE Verification Certificate from a Verification Agency 

accredited by the South African Accreditation System (SANAS), or a Registered Auditor approved by 
the Independent Regulatory Board of Auditors (IRBA) or a sworn affidavit confirming annual turnover 
and level of black ownership in case of an EME and QSE together with the bid, will be interpreted to 
mean that preference points for B-BBEE status level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 
subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
purchaser. 

 
2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment 
insurance fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-
Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity 
based on its overall performance using the relevant scorecard contained in the Codes of Good 
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based 
Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an 
organ of state for the provision of services, works or goods, through price quotations, advertised 
competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 
Empowerment Act, 2003 (Act No. 53 of 2003) as amended by Act No 46 of 2013; 

(f) “comparative price” means the price after the factors of a non-firm price and all unconditional 
discounts that can be utilized have been taken into consideration; 



 

 

(g) “consortium or joint venture” means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract; 

(h) “contract” means the agreement that results from the acceptance of a bid by an organ of state; 

(i) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice issued in terms 
of section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(j) “Firm price” means the price that is only subject to adjustments in accordance with the actual 
increase or decrease resulting from the change, imposition, or abolition of customs or excise duty 
and any other duty, levy, or tax, which, in terms of the law or regulation, is binding on the contractor 
and demonstrably has an influence on the price of any supplies, or the rendering costs of any 
service, for the execution of the contract; 

(k) “functionality” means the measurement according to predetermined norms, as set out in the bid 
documents, of a service or commodity that is designed to be practical and useful, working or 
operating, taking into account, among other factors, the quality, reliability, viability and durability of 
a service and the technical capacity and ability of a bidder;  

(l) “non-firm prices” means all prices other than “firm” prices;  

(m) “person” includes a juristic person; 

(n) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice issued in terms 
of section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of 2003); 

(o) “rand value” means the total estimated value of a contract in South African currency, calculated 
at the time of bid invitations, and includes all applicable taxes and excise duties; 

(p) “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 
employing, another person to support such primary contractor in the execution of part of a project 
in terms of the contract;  

(q) “total revenue” bears the same meaning assigned to this expression in the Codes of Good 
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based 
Black Economic Empowerment Act and promulgated in the Government Gazette on 9 February 
2007; 

(r) “trust” means the arrangement through which the property of one person is made over or 
bequeathed to a trustee to administer such property for the benefit of another person; and 

(s) “trustee” means any person, including the founder of a trust, to whom property is bequeathed in 
order for such property to be administered for the benefit of another person. 

 
3. ADJUDICATION USING A POINT SYSTEM 

3.1 The bidder obtaining the highest number of total points will be awarded the contract. 

3.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into 
account all factors of non-firm prices and all unconditional discounts;. 

3.3 Points scored must be rounded off to the nearest 2 decimal places. 

3.4 In the event that two or more bids have scored equal total points, the successful bid must be the one 
scoring the highest number of preference points for B-BBEE.   

3.5 However, when functionality is part of the evaluation process and two or more bids have scored equal 
points including equal preference points for B-BBEE, the successful bid must be the one scoring the 
highest score for functionality.  

3.6 Should two or more bids be equal in all respects, the award shall be decided by the drawing of lots.  

4. POINTS AWARDED FOR PRICE 

4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 






 


min

min
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P
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Ps  or 


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min
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P
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 Where 
 Ps = Points scored for comparative price of bid under consideration 
 Pt = Comparative price of bid under consideration 
 Pmin = Comparative price of lowest acceptable bid 
5. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION 

5.1 In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference points 
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with 
the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contributor 0 0 

 
5.2 A bidder who qualifies as an EME in terms of the B-BBEE Act must submit a sworn affidavit confirming 

Annual Total Revenue and Level of Black Ownership. 

5.3 A Bidder other than EME or QSE must submit their original and valid B-BBEE status level verification 
certificate or a certified copy thereof, substantiating their B-BBEE rating issued by a Registered 
Auditor approved by IRBA or a Verification Agency accredited by SANAS. 

5.4 A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity, 
provided that the entity submits their B-BBEE status level certificate.  

5.5 A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an 
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as if they 
were a group structure and that such a consolidated B-BBEE scorecard is prepared for every separate 
bid. 

5.6 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level certificates 
in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice. 

5.7 A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents that 
such a bidder intends sub-contracting more than 25% of the value of the contract to any other 
enterprise that does not qualify for at least the points that such a bidder qualifies for, unless the 
intended sub-contractor is an EME that has the capability and ability to execute the sub-contract. 

5.8 A person awarded a contract may not sub-contract more than 25% of the value of the contract to any 
other enterprise that does not have an equal or higher B-BBEE status level than the person 
concerned, unless the contract is sub-contracted to an EME that has the capability and ability to 
execute the sub-contract.  

6. BID DECLARATION 

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 
following: 

7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 
5.1  

7.1 B-BBEE Status Level of Contribution:    =      (maximum of 10 or 20 points) 



 

 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 
paragraph  5.1 and must be substantiated by means of a B-BBEE certificate issued by a Verification 
Agency accredited by SANAS or a Registered Auditor approved by IRBA or a sworn affidavit. 

8. SUB-CONTRACTING 

8.1 30% of the contractual amount must be subcontracted specifically to local companies within 
Jurisdiction of Dipaleseng Local Municipality. 

8.2 1% of the contractual amount must be for social responsibility. 

 
8.3 MUNICIPAL INFORMATION 

Municipality where business is situated: ….………………………………………………. 
Registered Account Number: …………………………. 
Stand Number:………………………………………………. 

8.4 Total number of years the company/firm has been in business:…………………………… 

8.5 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the B-BBE status level of contribution indicated in paragraph 7 of the 

foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / we acknowledge 

that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph 7, 
the contractor may be required to furnish documentary proof to the satisfaction of the purchaser 
that the claims are correct;  

iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis or 
any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any 
other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) restrict the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, from obtaining 
business from any organ of state for a period not exceeding 10 years, after the 
audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 
  

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 
ADDRESS ………………………………….. 
  ………………………………….. 

 ………………………………….. 

 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT 
 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general information 
and serves as a declaration form for local content (local production and local content are used 
interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2011 and  
the South African Bureau of Standards (SABS) approved technical specification number SATS 1286:201x. 
 
1. General Conditions 
 
1.1. Preferential Procurement Regulations, 2011 (Regulation 9.(1) and 9.(3) make provision for the 

promotion of local production and content. 
 
1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids local 

production and content is of critical importance, such bids must be advertised with the specific bidding 
condition that only locally produced goods, services or works or locally manufactured goods, with a 
stipulated minimum threshold for local production and content will be considered. 

 
1.3. Regulation 9.(3) prescribes that where there is no designated sector, a specific bidding condition may  

be included, that only locally produced services, works or goods or locally manufactured goods with a 
stipulated minimum threshold for local production and content, will be considered.  

 
1.4. Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two stage bidding process 

may be followed, where the first stage involves a minimum threshold for local production and content 
and the second stage price and B-BBEE. 

 
1.5. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner 

that the local production and content of the overall value of the contract is reduced to below the 
stipulated minimum threshold. 

 
1.6. The local content (LC) as a percentage of the bid price must be calculated in accordance with the 

SABS approved technical specification number SATS 1286: 201x as follows:  
 

 LC = 1      x 100 
 
Where 

 x  imported content 
 y bid price excluding value added tax (VAT) 
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 
rate published by the South African Reserve Bank (SARB) at 12:00 on the date, one week (7 calendar 
days) prior to the closing date of the bid as required in paragraph 4.1 below. 

 
1.7. A bid will be disqualified if: 

 

 the bidder fails to achieve the stipulated minimum threshold for local production and content 
indicated in paragraph 3 below; and. 

 this declaration certificate is not submitted as part of the bid documentation.  
 

2. Definitions 
 
2.1. “bid” includes advertised competitive bids, written price quotations or proposals; 
 
2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
 
2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of state; 
 



 

 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the 
Department of Trade and Industry in line with national development and industrial policies for local 
production, where only locally produced services, works or goods or locally manufactured goods meet 
the stipulated minimum threshold for local production and content; 

 
2.5. “duly sign”means a Declaration Certificate for Local Content that has been signed by the Chief 

Financial Officer or other legally responsible person nominated in writing by the Chief Executive, or 
senior member / person with management responsibility(close corporation, partnership or individual). 

 
2.6. “imported content” means that portion of the bid price represented by the cost of components, parts 

or materials which have been or are still to be imported (whether by the supplier or its subcontractors) 
and which costs are inclusive of the costs abroad, plus freight and other direct importation costs, such 
as landing costs, dock duties, import duty, sales duty or other similar tax or duty at the South African 
port of entry; 

 
2.7. “local content” means that portion of the bid price which is not included in the imported content, 

provided that local manufacture does take place; 
 

2.8. “stipulated minimum threshold” means that portion of local production and content as determined 
by the Department of Trade and Industry; and 

 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing 

another person to support such primary contractor in the execution of part of a project in terms of the 
contract. 

 
3. The stipulated minimum threshold(s) for local production and content  for this bid is/are as 

follows: 
 
 
 

Description of services, works or goods      Stipulated minimum threshold 
 

 _______________________________         _______% 
  
 _______________________________    _______% 
 
 _______________________________    _______% 
  
 

4. Does any portion of the services, works or goods offered  
have any imported content?       YES / NO 

 
4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.6 of the general conditions  must be the rate(s) published by the SARB for the specific 
currency at 12:00 on the date, one week (7 calendar days) prior to the closing date of the bid. 

 
 The relevant rates of exchange information is accessible on www.reservebank.co.za. 
 

 
Indicate the rate(s )of exchange against the appropriate currency in the table below: 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 

RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 



 

 

MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL) 

 
IN RESPECT OF BID No. ................................................................................. 
ISSUED BY: (Procurement Authority / Name of  Municipality / Municipal Entity): 
......................................................................................................................... 

 
NB   The obligation to complete, duly sign and submit this declaration cannot be transferred to an 
external authorized representative, auditor or any other third party acting on behalf of the bidder. 
 
I, the undersigned, …………………………….................................................. (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder entity), the 
following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that the goods/services/works to be delivered in terms of the above-
specified bid comply with the minimum local content requirements as specified in the bid, and as 
measured in terms of SATS 1286. 
 
(c) The local content has been calculated using the formula given in clause 3 of SATS 1286, the 
rates of exchange indicated in paragraph 4.1 above and the following figures: 

Bid price, excluding VAT (y)    R 

Imported content (x) R 

Stipulated minimum threshold  for Local content (paragraph 3 
above) 

 

Local content % as calculated in terms of SATS 1286  

 
If the bid is for more than one product, a schedule of the local content by product shall be attached. 

 
(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to request 
that the local content be verified in terms of the requirements of SATS 1286. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286, may result in the Procurement Authority / 
Municipal / Municipal Entity imposing any or all of the remedies as provided for in Regulation 13 of 
the Preferential Procurement Regulations, 2011 promulgated under the Policy Framework Act 
(PPPFA), 2000 (Act No. 5 of 2000). 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
 

 

 
 
 
 
 
 
 
 
MBD 8 

 



 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  

 
 

1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in writing 

of this restriction by the Accounting Officer/Authority of the institution that 

imposed the restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National 

Treasury’s website(www.treasury.gov.za) and can be accessed by clicking 

on its link at the bottom of the home page.  

 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s 
website (www.treasury.gov.za) by clicking on its link at the bottom of the 
home page.  

 

Yes 
 

No 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/


 

 

4.2.1 If so, furnish particulars: 
 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 
 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three 
months? 

 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 
 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… 

  

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 

 DECLARATION FORM TRUE AND CORRECT. 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN  

AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 ………………………………………...…                               
…………………………………….
 
 
 ………………………….
.
 



 

 

 
 ………………………….. 

 Signature                                                                                        
Position
 
 
 
 
 
 
 
 
 Date 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding 

is a pe se prohibition meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 
measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 



 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 

compete, secretly conspire to raise prices or lower the quality of goods and / or services for purchasers 

who wish to acquire goods and / or services through a bidding process.  Bid rigging is, therefore, an 

agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 

bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of 

business as the bidder 

 



 

 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions of the 

bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
 
 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms 

of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

  

…………………………………………………   ………………………………… 

Signature        Date 

 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 



 

 

 

 

 
 

 
 

 

 
 

 
 

 
 


